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IMPORTANT NOTICE TO BIDDERS

Any reference to words Bid or Bidder herein andfor in any other decumentation shall be construed to have
the same meaning as the words Bid or Bidder. These forms are for internal and external use for the KZN
Department of Health, Provincial Administration of KwaZulu-Natal.

“Quality" shall mean totality of features and characteristics of a preduct or service that bears.on the ability of
the product or service to satisfy stated or implied needs.
No alternative Bids will he accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be carried to the
*Offer" part onty of the Form of Offer and Acceptance - T2.21

"Enterprise" shall mean the legal Bidding Entity or Bidder who, on acceptance of the Offer, would become
the contractor”
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T1.1 BID NOTICE AND INVITATION TO BID

“THE KZN DEPARTMENT OF HEALTH INVITES BIDS FOR THE PROVISION OF:

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence
Bid no; ZNBS002/2022-H Project Code: N/A
Advertisement date: | 20 May 2022 Closing date: 15 June 2022
Closing time: 11:00 Validity period:| 12 Weeks

It is estimated that biddets should have a CIDB contractors grading designation of 6SQ or higher. No alternative Class
of work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

Only bidder's who are responsive to the following responsiveness criteria are eligible to submit bids:

65Q or higher, class of works, are eligible to have their bids evaiuated.

Only those bidders who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, In a coniractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with the latest
Regulation 25(1B) or 25(7A} of the Construction Industry Development Reguiations for a:

Bid values in close proximity to the limit of a bid value range will be dealt with in accordance with Clause
25(3)(a)(if) and 25(7A) of the latest amended Regulation.

O

Joint ventures are eligible to submit bids provided that:

1 every member of the joini venture is registered with the CIDB; and

2 thelead partner has a contractor grading designation in the BSQ or higher, class of works; or

3 the combined contractor grading designation calculated in accordance with Clause 25(6) of the
Construction Industry Development Board Regulations is equal to or higher than a contractor grading
designation in accordance with the sum tendered for a 65Q or higher, construction class of works, or a
value determined in accordance with the latest Regulation 25{1B) or 25(7A) of the Construction Industry
Refer to Table 9 of the Regulation for requirements of combinations.

Bid document must be properly received on or hefore the tender closing date and time specified on the
invitation, fully completed and signed in ink (All as per Standard Conditions of Tender).

Submission of Compulsory Returnable Schedules documents as per List of returnable documents.

Tax Compliance Status (TCS) PIN number and bidder's or entity tax reference number.

Cantractor's Safety, Health and Environmental Declaration.

Complete priced Bill of Quantities to be submitted on the day of the bid closing date.

Bl B BT (1) <] Bl B

Compulsory Enterprise Questionnaire.

>

Bidders must fulfil the functionality criteria first before their price will be considered.

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR BID

BEING DISQUALIFIED)

Name of Bidder:
Postal Address:
Streat Address:
Telephone Number
Celiphone Number:
Facsimile Number.

E-mazil Address:

CODE NUMBER

CoDt NUMBER
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VAT Registration Number:

TAX COMPLIANGE STATUS (TCS) PIN TO VARIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING (T2.19) YES CI orNO ‘

Notes:

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, It will not be
accepted for consideration.

The bid bex is generally open during official working hours.
All Bids must be submitted on the official forms — {Not to be re-typed)

Where stated in the tender data that a two-envelope system has been followed, open only the non-financial
proposal of valid tenders in the presence of tenderer's agents, who choose to attend, at the time and place
stated in the tender data and announce the name of each jenderer whose technical proposal Is opened.

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for
the award of the contract of the time and place when the financial proposals are to be opened.

Open only the financial proposals of tenderers who, in the quality evatuation score, have more than the
minimum number of points for quality stated in the tender data, and announce the score obtained for the non-
financial proposals and the total price . Return unopened financial proposals to tenderers whose non-financial

COLLECTION OF TENDER DOCUMENTS:

Tender documents may be collected during working hours at the following address :

Department of Health Central Supply Chain 310 Jabu Ndlovu Street Pietermaritzburg, 3200

A non-refundable tender amount to be confirmed is payable cash as per the tender advertisement , on collection
of the bid documents,

SITE INSPECTION MEETING

A Compulsory pre bid Site Inspection Meeting will take place as follows:

onr: 3 June 2022, Umzimkhulu Hospital Boardroom

Time: 11 AM
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ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE OR TECHNICAL INFORMATION

MAY BE DIRECTED TO:

DoH Project Manager: Musawenkosi Mkhize zzlephone 033 940 2511
Cell no: 085 951 0286 Fax no: N/A
E-mail:

Musawenkosi.Mkhize2@kznhealth.gov.za

DEPOSIT / RETURN OF TENDER DOCUMENTS: (Bid Documents)

Telegraphic, telephonic, telex, facsimile, electronic and { or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opsning and assessment of tenders are stated in the Tender Data

document.

All tenders must ke submitted on the official forms — (not to be re-typed)

TENDER DOCUMENTS MAY BE:

POSTED TO:

OR

DEPOSITED IN THE TENDER BOX AT:

Head Office

KZN-Department of Health 310 Jabu Ndlovu Street,
Pietermaritzburg 3200
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T1.2 TENDER DATA

'roject title:  |Umzimkhulu Hospital - Replacement of the perimeter fence

‘roject Code: IN/A

ender no: ZNB9002/2022-H Closing date: IS5 FunE 2022
Jlosing time:  (11:00 Validity period: 12 Weeks

Hause

wmber:

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the GIDB Standard for Uniformity in
Enginsering and Construction Works Contracts as per Board Notice 423 of 2019 in Government Gazette 42622 of 8 August 2019 as
amended from time to time. {ses www.cidb.org.za) Refer to Conditions of Tender as bound Into this document.

The Standard Conditions of Tender make several references o the Tender Data for defails that apply specifically to this tender. The

Tender Data shell have precedence in the interpretation of any ambiguity or inconsistency between it and the Standard Conditions of
Tender.

Each item of data given below is cross-referenced to the clause marked “C" in the above mentioned Standard Conditions of Tender.

>4 The Employer is the Head: ‘Department of Health -Province of KwaZulu-Natal)
For this contract the gingle voluma approach is adopted.
This procurement docurnent has been formatied and compiled under the headings for a single volume approach as contained in table 5
of the CIDB's “Standard for Uniformity in Engineering and Construction Works Contracts.”
The list of Returnable Documsnis Identifies which of the documents a Tenderder must complete when submitling a Tender. The
Tenderder must submit his Tender by completing the Returnable Documents including the priced Final Summary of the Bills of Quantities,
signing the “Offer” saction in the “Form of Offer and Acceptance” and delivering the whole of the prosurement document back to the
Department bound up as it was when it was received.

Ci2

The single velume procurement document issued by the Employer comprises the following:

TENDER

Part T1: Tendering procedures

T1.1 - | Tender Notice and invitation to Tender

T1.2 - [Tender Data

T1.83 - [Annexure C - Standard Conditions of Tender

Part T2: Returnable documents

T2.1 - |List of returnable documents

T2.2 - |Returnable schedules (See different forms listed in T2.1 - Returnable Schedule }

CONTRACT

Part C1: Agreements and Coniract Data

C1.1 - |Form of Offer and Acceptance

1.2 - |Contract Data

C1.3 - [Form of Guarantiee

Part C2: Pricing data

(2.1 - |Pricing Instructions

C2.2 - EBils of Quantities

Part C3: Scope of works
3.1 - |Scope of Works

(3.2 - |Specification for HIV/AIDS awareness
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C3.3 - |HIV/STI Compliance report

C3.4 - |Project Specific Construction Safety, Health and Envirchmental Specification

C3.5 - |Supplementary Preambles

Part C4: Site information
C4.1 - |Site Informiation

£4.2 - !Builders Lien Agreement

Part 5: List of Drawings/Annexure's

C5.1 - |List of Drawings

(5.2 - |Standard Preambles for all Trades (Rev 3) - DOH 2009

5.3 - [General Electrical Specifications

C5.4 - jLightning Protection Specifications

C5.5 - |Map of Tender submission locaticn

C5.6- |Joint Venture Agreement

C5.7 - |Health and Safety Specification

C5.6 - |Healh and Safety Bill of Quantities

(5.9 - |Builders Lien Agreemeni

Cs.10 |Geotechnical Investigation Report (If applicable)

6,11 1 EPWP Employment Confract

C5.12 |Attendance Register - [nfrastructure and Gther projacts

5,13 |EPWP Data Collection ool for Phase 3 system

214 The Employer’s agent (Engineer/Principal Agent) is:
Narme: Musawenkosi Mkhize
Capacity: Project Leader
Address: 35 Hyslop Street Townhill Office Park Block 1 Pietermaritzburg 3201
Teh 033 940 2511
Fax: N/A
E-mail: Musawenkosi.Mkhize2@kznheaith.gov.za
Responsible person: Musawenkosi Mkhize
The secand sentence shall read "Communications can be in any of the official languages recognised in KwaZuiu-Natal which is Engish,
Afrikaans or Zulu but writing is preferred in English as this is generally accepted as & business language"
C16 PP2-Competitive Selection Procedure |Design by Employer
PP2B-Open Procedure 1 ]
Tenderers must meet the minimum qualifying score for functionality criterta first before they can be considered for price and
preference.
c21  For efigibiiity refer to T1.1 Tender Notice and Invitation to Tender

A contract will only be entered into with a Tenderder who has in his employ management and superviscry staff satisfying the
requirements cf the scope of work for labour intensive competencies for supervisory and

management staff during the contract validity of the contract.

Only those tenderers who are registared with the CIDB, or are capable of being so prior to the evaluation of submissions, in a contractor
grading designation equal to or higher than a contractor grading designation determined in accordance with the sum tendsrad, or a
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations for a
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or higher class of construction work, are efigible to have their tenders evaluated.

Joint ventures are eligible te submit tenders provided that:

1 every member of the joint venture is registered with the CIDB;

naot lower than one level below the required the required grading designation in the class of works construction works under
considerations and possess the required recognition staius

3 the combined contractor grading designation calculated in accordance with the Construction [ndustry Development Reguiations
is equal to or higher than a coniractor grading designation determined in accerdance with the sum tendered for a &

See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for combinations of JV's
arrangements.

For particulars regarding a pre-tender site inspection meeting (clarification mesting), see T1.1 Tender Notice and lnvitation to Tender.

Alternative tender offer permitted: Yes |:| No

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitied for such alternative tender offer is that it
demonsirably satisfies the Employer’s standards and requirements. A tenderer may submit alternative tender offers only i a main tender
offer, strictly in accordance with all the requirements of the tender documents, s also submitted. Provided that the tenderer's main tender

offer is according to specification and would under normal circumstances bs recommanded for acceptance, his alternative tender offer
may also be considered for the purpose of the award of the contract.

Caleulations, drawings and all other pertinent technical information and characteristics as well as modified or proposed Pricing Data must
be submitted with the alternative tender offer to enable the Employer to evaluate the efficacy of the afternative and its principat elements,
to take a view on the degree o which the alternative complies with the Empioyer's standards and requirements and to evaluate the
accaptability of the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly refiect ali design
assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of the confract for the

tenderar, in the event that the aiternative s accepted, to accept full responsibility and liability that the aliernative offer complies in all
respects with the Empiayer’s standards and reguirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the atternative offer to cover the Employer's
costs of confirming the acceptability of the detailed design before it is constructed.

Only the complete Service as per the Bills of Quantities

C.2138.2

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and musti be legible.

C.2.13.3

Part of sach tender offer communicated on paper shall be submitted as an original, plus ONE copy of the tender document including
supporting documents and priced Bili of Quantities where applicable, scanned onto a readable compact disk (CD) in pdf format, at the
Tenderders own cost. The CO must be clearly marked with the tender information and company detaiis.

C.2.13.4

The second sentence shall read as follows "The Employer wili hold afl authorised signatories jointly and severally liable on behalf of the
tenderer". Tenderders proposing to contract as a Joint Venture shalt submit a valid Joint Venture Agreement before the Joint Venture's

offer could be accepted. individuals, Parinerships and Companies proposing to contract as a party to a Joint Venture shall be jointly and
severally liable on behalf of the Joint Venture.
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2,135

The Employer's address for delivery of tender offers and identification details to be shown on each tender offer package are as per T1.1
Tendar Notice and Invitation o Tender.

A Open Procedure will be followed

-2.15

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

»2.16

The tender offer validity period is as per T1.1 Tender Notice and Invitation to Tender.

12,17

Sub-clause C2.17 does not preclude the negotiation of the final terms of the coniract with the preferred tenderer, foliowing & competitive
selection process, should the Employer slect to do so and provided that the competitive position of the preferred tenderer is not affected.

The tenderer is to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

The tenderer must submit to the Employer, names of all management and supervisory staff that will be employed to supervise the fabour-
intensive portion of the works together with satisfactory evidence that

5.2.19

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

s2e.22

Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender validity period.

Tenderers are 1o refer to List of Returnable Schadules and Scope of Works to establish what is required to be submitted with this
tender.

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
KZN Department of Health, 310 Jabu Ndlovu Street Pietermaritzburg 3200

The emplayer must determine, on opening and before detailed valuation, whether each Tender offer propertly received:
a} complies with the requirements of the Conditions of Tender.

b) has been property and fully completed and signed, and

¢} Is responsive to the other requirements of the Tender documents.

A responsive tender is one that conforms to ali the terms, conditions and specifications of the tender documents without material
deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the Works, services or supply identifisd
in the Scope of Work or

b) significantly change the Employers or the Tenderers tisks and responsibilities under the contract,
or

c) affect the competitive position of other Tanderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by carreciion or withdrawal of the non-
conforming deviation or reservation.

C.3.13

Tender offers will only be accepted if:

{a) Tenderders must be registered on Government's Central Supplier Database {CSD) and include their master registration number

{MAAA number) on the cover page of the tender documeant in order to enable the ingtitution to verify the tenderers tax status on
the CSD

{b) the Tenderder is registered with the Construction Industry Development Board in an approptiate contractor grading designation is

required for this tender and the Tenderder has submitied a CIDB certificate of registration which clearly indicates the status
*Active"

{t) the Tenderder is not in arrears for more than 3 months with municipal rates and taxes and municipal services charges.

(@ the Tenderder has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest which may impact

on the Tenderder's ability to perform to the contract in the best interests of the employer or potentially compromise the Tender
process.

(e) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the Prevention and Combating of
Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from doing business with the public sector; and

()  the Tenderder has not:
i) abused the Employer’s Supply Chain Management System; or

i) failed to perform on any previous contract and has been given a written notice to this sffect.

(g) the Tenderder is registered with:
i) the Unemployment Insurance Fund (ULF); and
ii) the Workmen's Compensation Fund
{hy the Tenderder submitted Authority to Sign the tender.
(i the Tenderder submitted Finansial standing & other resources of Business Declaration.

) the Tenderder submitted Equipment Schedules, if applicable.
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T1.3- Annex F

Standard Conditions of Tender
F.a General

F1.1  Actions

F.i.11 The employer and each tenderer submiting a tender offer shall comply with these conditions
pf tender. In thelr dealings with each other, they shall discharge their duties and obligations as set out

in F.2 and F.3, timeously and with Integrity, and behave eqguitably, honestly and transparently, comply
with all legal obligations and not engage in aniicompeiitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employses involved in the tender
process shall avoid conflicts of interest and where a confiict of interest is perceived or known, declare
any such conflict of interest, Indicating the nature of such conflict. Tenderers shall declare any
potential conflict of interest in their tender submissions. Employses, agents and advisors of the
employer shall declare any conflict of interest to whoever is responsible for overseeing the
procurement process at the start of any desliberations relating to the procurement process or as soon

as they become aware of such conflict, and abstain from any decisions where such conflict exists or
recuse themiselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise dute fo a conflict of roles which mightprovide an incentivefor improper acts

insome circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of thatperson toactproperly inhis or herposition even ifno improper acts result,

2)  Conflicts of interest inrespect of those engaged in theprocurement process include direct, indirect orfamily

interests in the tender or outcome of theprocurement process and any personal bias, inclination, obligation,
allegianice or loyalty which would inany way affect emy decisions taken,

o

F.1.1.3 The employer shall not seek and atendersr shall not submit atender without having
afirm intention and the capacity to proceedwith the contract.

Fi1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the
tender data.

F.1.3 Interpretation

F.1.3.1The tender data and additional requirements contained in the tender schedules that

are Included in the returnable documents are deemed to be part of these conditions of
tender.

F.1.3.2These conditions of tender, the tender data and tender schedules which are only

required for tender evaluation purposes, shall not form part of any contract arising from the
invitation to tender.

F.1.3.3 For the purposes of these conditions of tendet, the following definitions apply:

a) conflict of interest means any situation in which:

i} someone in a position of trust has competing professional or personal interests
which make It difficult to fulfill his or her duties impartially;

#) an Individual or organisation is in a position to exploit a professional or official
capacity in some way for their personal or corporate benefit; or



i) Incompatibility or contradictory interests exist between an employee and the
organisation which employs that employee.

comparative offer means the price after the factors of a non-firm price and ail

unconditional discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, recelving or soliciting of anything of
value to influence the action of the employer or his staff or agents in the tender
process;

d) fraudulent practice means the misrepresentation of the facts in order to influence
the tender process or the award of a contract arlsing from a tender offer to the

detriment of the employer, including collusive practices intended to establish prices at

artificial levels;

&) organization means a company, firm, enierprise, assoclation or other legal entity,
whether incorporated or not, or a public body;

functionality means the totality of features and characteristics of a product or service
that bear on its ability to satisfy stated or implied needs.

F.1.4 Communication and employer’'s agent

Each communication between the employer and a tenderer shall be to or from the employer's
agent only, and in a form that can be readily read, copied and recorded. Communications
shali be in the English language. The employer shali not taks any responsibility for non-

receipt of communications from or by a tenderer. The name and contact details of the
employer's agent are stated in the tender data.

F.1.5 Canceliation and Re-Invitation of Tenders
" F15.1 An organ of state may, prior to the award of the tender, cance! atender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods
requested; or

(b) funds are no longer available to cover the total envisaged expenditure; or
(¢) no aceeptable tenders are received.

F1.5.2 The decision to cancel a tender must be published in the cidb website and in the

government Tender Bulletin for the medsa in which the original tender invitation was
advertised.

F.1.6 Procurement procedures

F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded
with the tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the

highest number of tender evaluation points, as relevant, based on the tender submissions
that are received atthe closing time for tenders.

Fi.62 Caompetitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in response to the proposed contract in the first
round of submissions. Notwithstanding the requirements of F.3.4, the employer shall
announce only the names of the tenderers who make a submission. The requirements of



F.3.8 relating to the material deviations or qualifications which affect the competitive posmon
cftenderers shall not apply.

F1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are
highest ranked in terms of the evaluation method and evaluation criteria stated in the tender
data, shall be invited in each round to enter Into competitive negotiations, based on the
principle of equal treatment and keeping confidential the proposed solutions and associated
information. Notwithstanding.the provisions of F.2.17, the employer may request that tenders
be clarified, specified and fine-tuned in order to improve a tenderer's competitive position
provided that such clarification, specification, fine-tuning or additional information does not
after any fundamental aspects of the offers or impose substantial new requirements which
restrict or distort competition or have a discriminatory effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tendsrers shall be invited by the
emp!oyer to make afresh tender offer, based on the same evaluation criteria, with or without

adjusted weightings. Tenderers shall be advised when they are to submit their best and final
offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and
F.3.13 after tenderers have been requestedio submit their best and final offer,

F.1.6.3 Proposal procedure using the two stage-system

F.1.6.31 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost paramsters
around which a contract may be negotiated. The employer shall evaluate each responsive
submission in terms of the method of evaluation stated in the tender data, and in the second

stage negotiate a coniract with the tenderer scoring the highest number of evaluation points
and award the contract interms of these conditions of tender.

F.1.6.3.2 Option 2

F.1.6.3.21 Tenderers shall submit in the first stage only technical proposals. The employer

shall invite all responsive tenderers to submit tender offers in the second stage foliowing the
issulng of procurement documents.

F.1.6.3.2.2 The employer shall evaluate tendsrs received during the second stage in terms

of the method of evaluation stated in the tender data, and award the contract in terms of
these conditions of tender.

F.2 Tenderer's obligations

F2.1 Eligibility

F.2.1.1 Submit a tender offer only ifthe tenderer satisfies the criteria stated in the tender

data and the tenderer, or any of his principals, is not under any restriction to do business with
employer.

F.2.1.2 Notify the employer of any propossd material change in the capabilities or formation
of the tendering entity (or both) or any other criteria which formed part of the qualifying
requiraments used by the employer as the basis in a prior process fo invite the tenderer to

submit atender offer and obtain the employer's written approval to do so prior to the closing
time for tenders.



F.22 Costoftendering

F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not
compensate the tenderer for any costs incurred in the preparation and submission of a

tender offer, including the costs of any testing necessary to demonstrate that aspects of the
offer complies with requirements.

F2.2.2 The cost of the tender documents charged by the employer shall be limited to the
actual cost incurred by the employer for printing the documents. Employers must attempt to

make available the tender documentis on its website so as not to incur any costs pertaining to
the printing of the tender documents.

F.2.3 Checkdocuments

Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.24 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the fender. Use and cop‘y the

documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

F.2.5 Heference documenis

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,

specifications, conditions of contract and other publications, which are not attached but which
are incorporated into the tender documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employser may issue,

and if necessary apply for an extension 1o the closing time stated in the tender data, in order
to take the addenda into ascount.

F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves

with aspects of the proposed work, services or supply and raise questions. Details of the
meeting(s) are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least
five working days before the closing time stated in the tender data.

F.29 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for
the full cover required in terms of the conditions of contract identified in the contract data.
The tenderer Is advised to seek qualified advice regarding insurance.

F.2.10 Pricing the tender offer



F.2.10.1Include in the rates, prices, and the tendered total of the prices (if any} all duties,
taxes (except Value Added Tax (VAT), and other levies payable by the successful tenderer,

such duties, taxes and levies being those applicable 14 days before the closing time stated in
the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total
of the prices,

F.2.10.3Provide rates and prices that are fixed for the duration of the contract and not

subject to adjustment except as provided for in the conditions of contract identified in the
contract data

F.2.10.4State the rates and prices In Rand unless instructed otherwise in the tender data.

The conditions of contract identified in the contract data may provide for part payment in
other currencies.

F.2.i1 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with

instructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall initial all such alterations.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only ifa
maintender offer, strictly in accordance with all the requirements of the tender documents, is

_also submitted as well as a schedule that compares the requirements of the tendsr
documents with the alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in
the tender data or criteria otherwise acceptable to the employer.

F.2.12.3An alternative tender offer may only be considered in the event that the main tender
offer is the winning tender. - .

F.2.13 Submitiing atender offer

F.2.13.1Submit one tender offer only, either as a single tendering entity or as a member ina
joint venture to provide the whole of the works, services or supply identified in the contract
data and described in the scope of works, unless stated otherwise inthe tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in thelr

entirety, either electronically (if they were Issued in electronic format) or by writing legibly in
non-erasable ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the
nuraber of copies stated in the tender data, with an English translation of any documentation

in a language other than English, and the parts communicated electronically in the same
format as they were issued by the employer.

F.2.13.4 Sign the osiginal and all copies of the tender offer where required in terms of the
tender data. The employer will hold all authorized signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract as joint ventures shall state which of the

signatories is the lead partner whom the employer shali hold liable for the purpose of the
tender offer.



F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking
the packages as "ORIGINAL" and "COPY". Each package shall state on the outside the

employer's address and Identification details stated in the tender data, as well as the
tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal
the returnable documents listed in the tender data in an envelope marked —financlal proposalil
and place the remaining returnable documents in an envelope marked —technical proposalll.
Each envslope shall state on the ouiside the employer's address and identification details
stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that

siates on the outside only the employer's address and identification detaiis as stated in the
tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or

premature opening of the tender offer if the outer package is not sealed and marked as
stated.

F.2.13.9 “Accept that tender offers submitted by facsimile or e-malil will be rejected by the
employer, unless stated otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-responsive,

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the

tender data not later than the closing time stated in the tender data. Accept that proof of
posting shall not be accepted as proof of delivery.

F.2.15.2Accept that, if the employer extends the closing time stated in the tender data for

any reason, the requirements ‘of these conditions of tender apply equally to the extended
deadline.

F.2.16 Tender ofier validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the
validity period stated in the tender data after the closing time stated inthe tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the

tender data for an agreed additional period with or without any conditions attached to such
extension.

F,2.1l6.3 Accept that a tender submission that has been submitted to the employer may only

be withdrawn or substituted hy giving the employer's agent written notice before the closing
time for tenders that a tender is to be withdrawn or substituted.

ESS

F.2.16.4 Where a tender submission is to be subsiituted, submit a substitute tender in

accordance with the requirements of F.213 with the packages clearly marked as
—SUBSTITUTEN.



F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer
during the evaluation of tender offers. This may include providing a breakdown of rates or
prices and correction of arithmetical errors by the adjustment of certain rates or ttem prices

(or both). No change in the competitive position of tenderers or substance of the tender offer
Is sought, offered, or permitted.

Note:  Sub-clause F.2.17 does not preclude the negotiation of thefinal terms of the contract with a preferred tenderer
following a cornpetitive selection process, should the Employer elect todo so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the
tender offer, the tenderer's cormmercial position (including notarized Joint venture
agreements), preferencing arrangements, or samples of materials, considered necessary by
the employer for the purpose of a full and falr risk assessment. Should the tenderer not
provide the material, or a satisfactory reason as o why it cannot be provided, by the time for

. submission stated in the employer’s request, the employer may regard the tender offer as
non-responsive.,

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where
required.

F.2.1¢ inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as
providedfor inthe tender data.

F.2.20 Submit securities, bonds and policies

If requested, submit for the employer's acceptance before formation of the contract, all

securities, bonds, guarantees, policies and certificates of Insurance required in terms of the
conditions of contract Identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

F.2.22 Return of othertender documents

Ifso instructed by the employer, return all retained tender doduments within 28 days after the
expiry of the validity period stated in the tender data.

F2.23 Certificates

Include in the tender submission or providethe employsr with any certificates as stated inthe
tender data.

F3  The employer's undertakings

F.3.1 Respond to requests from the tenderer



F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification

recsived up to five working days before the tender closing time stated in the Tender Data and
notify all tenderers who drew procurement documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of
the tendeting entity (or both) or any other criteria which formed part of the qualifying
requirements used to prequalify a tenderer to submit a tender offer in terms of a previous
procurement process and deny any such request if as a consequence:

a)  an individualfirm, or ajoint venture as a whole, or any individual member of the joint
venture fails {o meet any of the collective or individual qualifying requirements;
b)

the new partners io ajoint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

¢) inthe opinion of the Employer, acceptance of the material change would compromise
the outcome of the prequalification process.

F.32 lssue Addenda

[f necessary, issue addenda that may amend or amplify the tender documents to each
tenderer during the period from the date that tender documents are available until three days
before the tender closing time stated in the Tender Data. If, as a resuli a tenderer applies for

an extension to the closing time stated in the Tender Data, the Employer may grant such
extensionand, shall then notify all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened

{unless it is necessary to open a tender submission to obtain a forwarding address), to the
tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is 1o be followed, open valid tender submissions in
the presence of tenderers’ agents who choose to atiend atthe time and place stated in the

tender data. Tender submissions for which acceptable reasons for withdrawal have been
submiited will not be opened.

F3.4.2Announce af the meeting held immediately after the opening of tender submissions,

at a venue indicated in the tender data, the name of each tenderer whose tender oﬁer is
opened and, where applicable, the total of his prlces R

et ol
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F.3.4.3 Make available the record outlined in F.3.4.210 all interested persons upon request.

F.3.5 Two-envelope system

F.3.6.1Where stated in the tender data that a two-envelope system is to be followed, open
only the technical proposal of valid tenders in the presence of tenderers’ agents who choose

to attend at the time and place stated in the tender data and announce the name of sach
tenderer whose technical proposal is opened.

F.3.5.2Evaluate functionality of the technical proposals offered by tenderers, then advise
tenderers who remain in contention for the award of the contract of the time and place when
the financial proposals will be opened. Open only the financial proposals of tenderers, who
score in the functionality evaluation more than the minimum number of points for functionality



stated in the tender data, an

d announce the score obtained for the technica! propesals and
the total price e - - - S ' >
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F.3.6 Non-disclosure

Not disclose to tenderers, or o any other person not officially concerned with such
processes, information relating to the evaluation and comparlson of tender offers, the final

evaluation price and recommendations for the award of a contract, until after the award of the
contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determins whether there has been any effort by a tenderer to influence the processing of

tender offers and Instantly disqualify a tenderer (and his tender offer) if it is established that
he engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each {ender offer
propetly received:

a) complies with the requirements of these Conditions of Tender,
b} has been properly and fully completed and signed, and
¢) is responsive to the other requirements of the tender documents.

F.3.82 A responsive tender is one that conforms to all the terms, conditions, .and
specifications of the tender documents without material deviation or qualification. A material
deviation or qualification is one which, in the Employer’s opinion, would:

detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

significantly change the Employetr’s or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it
were to be rectified.

Reject a non-responsive tender offer, and not aliow It to be subsequently made responsive
by correction or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies

F.3.9.1 Check the highest ranked tender ortenderer with the highest number of tender
gvaluation points after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
¢) arithmetic errors in:
) line item totals resulting from the product of a unit rate and a quantity in bills of

quantities or schedules of prices; or
i) the summation of the prices.



F3.9.2 The employer must correct the arithmetical errors in the following manner:

Where there is a discrepancy between the amounts in words and amounts in figures,
the amount in words shall govern.

If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall
govern and the rate shall be corrected. Where there is an obviously gross

misplacement of the decimal point in the unit rate, the line item total as quoted shall
govern, and the unit rate shall be corrected.

Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and
their rates if bifls of quantities apply) to achieve the tendered total of the prices.

Consider the rejection of atender offer ifthe tenderer does not correct or accept the
correction of the arithmetical error in the manner described above,

F.2.10 Clarification of atender offer

Obtain clarification from a tenderer on any matier that could give rise fo ambiguity in a
contract arising from the tender offer.

F.3.11 Evaluation of tender offers

F.2.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce sach responsive tender
offer to a comparative offer and evaluate them using the tender evaluation methods and
associated evaluation criteria and weightings that are specified inthe tender data.

F.3.11.3 Method 2: Functionality === -~ - fesferess

inthe case of afunctionality

1} Score functionality, rejecting all tender offers that fail to achieve the minimum number
of points for functionality as stated inthe Tender Data.
2)

No tender must be regarded as an accepiable tender if it fails to achieve the minimum
qualifying scare for functionality as indicated in the tender invitation.



F.3.118  Scoring functionality

Score each of the criteria and subcriteria for quality in accordance with the provisions of the
Tender Data. -

Calculate the total number of tender evaluation points for quality using the following formula:

Nao= Wz x So/ Ms

where:  Sois the scorefor quality allocated to the submission under consideration;

Msis the maximum possible score for quality in respect of a submission; and

W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in
the tender data

F.3.12 insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the

policies and / or certificates of insurance which the conditions of contract identified in the
contract data, require the employer to provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, ifinthe opinion of the employer, it does not present any risk and only
ifthe tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer's procurement,

b)  can, as necessary and in relation io the proposed contract, demonstrate that he or she

possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, o
petform the contract,
¢ hasthe legal capacity to enter into the contract,

d) s notinsolvent, in receivership, under Business Rescue as provided for in chapter 6 of
the Companies Act, 2008, bankrupt or being wound up, has his affairs administered by



acourt or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,

complies with the legal requirements, ifany, stated in the tender data, and
i} is able, in the opinion of the employer, to perform the contract free of conflicts of
interest. o

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were
issued by the employer as part of the tender dosuments to take account of:

a) addenda issued during the tender period,
b) inclusion of some ofthe returnable documents, and
¢) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if
any.

F315 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,

arrange for both parties to complete formalities for appointing the selected adjudicator at the
same time as the main contract is signed.

F.3.16 Notice to unsuccessfiul tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by

completing and returning one copy of the form of offer and acceptance before the expiry of
the validity period stated in the iender data, or agreed additional pericd.

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the
tender, notity other tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the

sighed copy of the contract as soon as possible after completion and signing of the form of
offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying
these conditions of tender, but withhold information which is not in the public interest to be

divulged, which is considered to prejudice the legitimate commercial interests of tenderers or
might prejudice fair competition between tenderers.,

F3.19 Transparency inthe procurement process

F3.19.1 The cidb prescripts require that tenders must be advertised and be registered on the cidb
i.Tender systsm.

F3.19.2 The employer must adopt a transparency model that incorporates the disclosure
and accountability as transparency requirements in the procurement process.



F3.19.3 The transparency model must identify the criteria for selection of projects, project

informationtemplate and the threshold value of the projects to be disclosed in the public
domain at various intervals of delivery of infrastructure projects.

F3.19.4 The client must publishthe information on a quarterly basis which contains the
following information:

‘

F3.19.5 The employer must establishh a Consultative Forum which will conduct a random

Procursment planning process

Procurement method and evaluation process
Contract type

Contract status

Number of firms tendering
Cost estimate

Contract title
Contract firm(s)
Contract price

Contract scope of wark
Contract start date and duration
Contract evaluation reporis

audit in the implementation of the transparency requirements in the procurement process.

F3.19.6 Consuitative Forum must be an independent structure from the bid committees.

F3.19.7 The information must be published on the employer's website. 4

F 3.19.8 Records of such disclosed information must be retained for audit purposes.



Department of Health

Effective Date:November 2018

Version: 4

T2.1 LIST OF RETURNABLE DOCUMENTS

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence

Project Leader: Musawenkosi Mkhize Bid no: | ZNB8002/2022-H

1. RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES

(Bidder to Inseri a tick ( ‘\I) int the "Retumabie document” column fo check which documents he/she refurned with the bid)

-
Bid document name Returnable‘
document
Declaration of Interest - SED 4 Yes
Authority to Sign Bid Yes
Capacity of Bidder Yes
Annual Financial Statement for past financial year No N/A
Site Inspection Certificate as proof for attendance of compulsory site meeting. (if applicable) Yes
Compulsory Enterprise Questionnaire. Yes
Contractors OHS Plan Yes
Complete Priced Bill of Quantities Yes
Proof of CIDB Registration Number Yes
Contract Form - Purchase of Goods/Works - Part 1 Yes
Contract Form - Purchase of Goods/Works - Part 2 Yes
Quality Criteria ’ Yes
2. RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES
BUT TO BE SUPPLIED BY THE BIDDER
(Bidder to Insert a tick { N } in the “Retumable document” column to check which documeants he/she refurned with the bitl)
Bid document name HpturnaDe
document
Tax Compliance Status (TCS) PIN to varify on line Compliance Supplier Status via e-Filing Yes
Proof of Good Standing with the Compensation Gemmissioner {Attach) Yes
Proof of Bid Payment = Yes
Proof of Registration Number on the Central Suppliers Database Yes
Annual Financial Statement for past financial year N/A
Entire bid documgnt inclu_dir?g return'able and supporting documents, scanned as PDF onto a CB, N/A
clearly marked with the Bid information.




Depariment of Health
Effective Date:November 2018

Version: 4
3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE
CONTRACT
(Bidder to Insert a tick ( v ) in the “Refumnable document” coiumn to check which documents he/she refumed with the bid)  mm
Bid doecument name Returnable{
document
Form of Offer and Acceptance (Bound into Section 1 of 2) Yes
Record of Addenda to Bid Docurnents Yes
Confirm Receipt of Offer and Acceptance Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

{Bidder to Insert a tick { + } inr the “Retumnable document” column to check which documents he/she refurmed with the bid)

Bid document name Retunnak]
document
Bilt of Quantities Yes
Form of Guarantee Yes
List of Drawings/Annexure’s N/A

5. DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY

(Bldder to Insert a tick { v } in the “Retumable document” column fo check which documents he/she refumned with the bid) =

Bid document name Returnabley
Proof of working capital of at least 10% of project value _ Yes
Letters of ¢redit reference from suppliers and credit limits to be stipulated with supporiing documents Yes
Annual/ Audited financial Staterment/ Management Accounifincome N/A
List of Plant and Equipment and Proof of ownership or lease agreement NfA
Schedule of years of experience on similar projects Yes
Schedule of experience on proiects of similar value and duration (Past 3 years) - letiers of award o Yes
be attached and practical completion cetlificate for all work completed in the preceding 3 years
Demonsfrated ability to work on an accelerated programme NfA
Submission of a detailed technical staff organogram Yes
Detailed CV, Traceable reference and Certificates of all technical staff appearing on the organogram. Yes
Letter from a registered financial institution confirming intention to issﬁe a provision of a guarantee N/A

Methology- Productivity, programming, resource investrnent, progress tracking, corrective action Yes
plans, etc.

Contractors OHS Plan NfA




Department of Health
Effective Date:November 2018
Version: 4

T2.2 AUTHORITY TO SIGN BID e
RESOLUTION of & meeting of the Board of *Directors / Members [ Partners of:

{Legally correct full name and registration number, Iif applicable, of the Enterprise)
held at (fown) :
RESOQOLVED that:

on (date) :

Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid Number:

2.
*Mr./Mrs./Ms;

in *his/her capacity as: (Position in the Enterprise}

and who will sign as follows: (Authorised Signatory)

be, and is hereby, authorised ‘o sign the Bid, and any and all other documsnts and/or correspondence in connection

with and relating to this Bid, as well as ‘o sign any Contract, and ary and all documentation, resulting from the award
of the Bid to the Enterprise mentioned above.

Name Capacity Signature

1

2
3
4
5
6
7
8

Note: ENTERPRISE STAMP (f Any)

1. * Delate which is not applicable.

2. NB. This resolution / Powser of Attorney must be signed by all the
Directors / Members / Partners of the Legal Tendering Enterprise
authorising the Representative to make this Offer.

3. Should the number of Directors / Members/Pariners exceed the
space available above, additional names and signatures must
be supplied on 4 separate pags.

4. In the case of the tendeting Enterprise being a Close Corporatiors,
a gertified copy of the Founding Statement of such corpora -
tior must be atlached to this tender.




Department of Health
Effective Date:November 2018
Versicn: 4

T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN BID

RESCLUTION of a meeting of the Board of *Directors / Mambers / Partners of:

{Legally correct full name and registration number, if applicable, of the Enterpriss)

held at ftown): On (date) :

MEC Office at 8th Floor Truro House , 17 Victoria Embankment Durban 4000

RESOLVED that:

1. The Enterprise submits a Bid, in conscriium/Jeint Venture with the following Enterprises:

{List all the legafly correct full names snd registration numbers, if epplicable, of the Enterprises forming the Consortium/Joint Veniure)

to the KZN Department of Health in respect of the following project:

Umzimkhulu Hospital-Replacement of the Perimeier Fence

Bid Nurnber:

2. *Mr. [/ Mrs. / Ms.:

*his/her Capacity as: (Position irt the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agresment with the parties listed under item 1
above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

The Enterprise accepts [oint and several liabllity with the parties listed under item 1 above for the due fulfilment of

the obligations of the joint venture derlving from, and in any way connected with, the Confract to be entered into
with the Depariment in respect of the project described under item 1 above.

. The Enterprise chooses as its domicifium citandi ef executandi for all purposes arising from this joint venture
agreement and the Contrast with the Depariment in respect of the project under item 1 above:

Physical address:

{Postal Code}

Postal Address:

{Postal Code)
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Telephone number:  (Dlaifing Code followed by rumber}

Fax number. (Cialling Cods followed by number)

Email Address :

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Name Capacity Signature
1
2
3
4
5
6
7
8
9
10
11
12
13
4
15
Note: ENTERPRISE STAMP (i Any)
1. * Delete which is not applicable.
2. NB. This resolution / Pewer of Atforney mist be signed
by all the Directors / Members / Pariners of the Bidding
Enterprise.
3. Should the number of Directors / Members/Partners ex-
ceed the space available above, additional names and
signatures must be supplied on a separate page.
Deemed to satisfy joint veniure arrangements | Designation
Grading 9 + Grading 2 + Grading 2 =3
Grading 3 + Grading 3 + Grading 3 =4
Gradi.ng a5 Grad!ng & Grad = Bidders who envisage entering into a Joint Veniure shall
grad!ng g i gradfng g . Gmding 3 i 2 complete a submit a Joini Verture Agreement (see copy
rading 5 + racl!ng - = of CIDB's agreement elsewhere in this document) with
Grading 5 + Graging 4 + Grading 4 =6 this bid
Grading 6 + Grading 6 =7 3
Grading 6 + Grading § + Grading 5 =7
Grading 7 + Grading 7 + Grading 7 =8
Graging B + Grading 8 + Grading 8 =5
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T2.4 SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a mesting of the duly authcrised representatives of the sollowing lagal entities who have entered into

a consottium/fjoint venture io jointly bid for the project mentioned below: (egafly correct full names and registration numbers, of
the Enterprises forming & Consortium/Jolnt Venture)

held at: (piace) ON (date)

RESOLVED that:

A. The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of Health
in respect of the following project:

Umzimkhulu Hospital-Reptacement of the Perimeter Fence

Tender Number:

Project Gode: N/A
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B. Mr/Mrs/Ms:

*his/her Capacity as: {Posttion in the Enterptise)

and who wlll sign as follows:

be, and is hereby, autharised to sign the Tender, and any and all other documents andfor correspondence in
connecticn with and relating to the Tender, as well as to sign any Contract, and any &and all documentation,
resulting fram the award of the Tender {o the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venturs, notwithstanding its composition, shall conduct all
business under the name and style of.

The Enterprises to the Consortium/Jaint Venture accept joint and several liability for the due fulfilment of the
obligations of the Consortium/Joint Venture deriving from, and in any way cannected with, the Contract entered
into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consertium/joint venture
agreement, for whatever reason, shail give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminaie, the Enterprises shall remain jointly and severally liable to the

Department for the due fulfiment of the obligations of the Consortium/Joint Venture as mentioned under item D
abova.

No Enterprise to the Gonsortium/Joint venture shall, without the prior written consent of the other Enterprises to
the Consartium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under
the consorfiumijcint Venture and of the Department, cede any of its rights or assign any of its obligations under the
consortiumyjoint venture agreement in relation to the Contract with the Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint veniure for all purposes

arising from the consortiumy/joint venture agreement and the Contract with the Depariment in respect of the project
under item A above:

Physical address:

(Postal Gode)

Postal Address:

{Postal Cods)

Telephone number.  (Dialling Code followed by rumber)

Fax number: {Dialling Code followed by number)

Email Address :

Version: 4
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*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Varsion: 4

Natmie Capacity Signatute

10

i1

12

13

14

15

Note:
1. * Delete which is not applicable.

2. NB. This resoiution / Pewer of Attorney must be signed by all the Duly Authorised Reprasentatives of the Legal Eniifies to the
Gonsortium/Joint Venture submiiting this Bid.

3. Should the number of Duly Authorised Representatives of the | egal Entities joining forces in this Bid exceed the space
avaliable above, additional names and signatures must be supplied on a separate page.

4. Resolutions, duly completed and signed, from the separale Enterprises wha parficipate in this Consortium/Joint Venhure must
be attached to the Special Resolution.
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72.5 JOINT VENTURES INVOLVEMENT DECLARATION

Project title:

Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no:

ZNB9002/2022-H

Project Code:

N/A

DECLARATION RELATING TO A BID SUBMITTED BY A JOINT VENTURE :

Party No. 1
CENTHAL SUPFPLIERS DATABASE REGISTRATION NO:
BIDDERS CIDB REGISTRATION NUMBER:
Name
Address
Percentage involvement %
Party No. 2
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
BIDDERS CIDB REGISTRATION NUMBER:
Name
Address
Percentage involvement 9 I
Party No. 3
CENTRAL SUPPLIERS DATABASE REGISTRATION NO:
BIDDERS CIDB REGISTRATION NUMBER:
Name
Address
Percentage involvement o, I

M AN ~F 447
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Signed - Party No, 1

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) |

do jointly and severally accept responsibility for the due performance of the Works contalned in the above project
should such bid submiited by the Joint Venture be accepted.

Signed by Authorised Representative Date

Signed - Party No. 2

|/We (Fuil Name)

duly authorised in my capacity as

of {Enterprise name) :

do jointly and severally accept responsibility for the due performance of the Works contained in the above project
should such tender submitted by the Joint Vanture be accepted.

Signed by Authorised Represeniative Date

Signed - Party No. 3

|/We (Fult Name)

duly authorised in my capacity as

of (Enterprise nams)

do jointly and severally accept respensibility for the due performance of the Works contained in the above projsct
should such tender submitted by the Joint Veniure be accepted.

Signed by Authorised Repraseniative Date
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T2.6 SCHEDULE OF PROPOSED SUBCONTRACTORS

Project title:

Umzimkhuiu Hospitai-Reptacement of the Perimeter Fence

Bid na: ZNB9002/2022-H

Project Code:

N/A

We notify you that it is cur intention %o employ the following Subcontraciars for werk in this contract The Subcentractars will all be CIDB registered and theit CIDB Registration number snall be

submitted below.

If we are awarded 2 contract we agres that this notification does not change ths requirement for us to submit the names of proposed subcontracters In accordance with requirsments in the contract for
such appaintments. i #here are no such reguirements in the conTract, then your written acceptance of this list shall be binding betwasn us.

Wa confirm that al subcontraciors who are contractsd to construct @ house are ragistersd as home buliders with the National Home Builders Registration Councll.

Year . ) Previous experience with
No Nature and extent of work Gompleted Value (R): Contact Tel No: Subeontractor
§
CIDB Regislration Number: ‘
2
CIDB Registraiion Number: |
3
CICB Ragistration Number: |
4
CIDB Ragistration Nember: \
5
CIDE Regislrafion Number: l J
Name of authetised representative Signature Capacity Date
Name of Enterprise:
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T2.7 CAPACITY OF BIDDER
Project title: Umzimkhuiu Hospital-Replacement of the Perimeter Fence
Bid no: ZNB8002/2022-H Project Code: N/A
1. WORK CAPACITY: (The Bidder is requestad to furnish the following capacity particulars and to attach additional pages if more

space is required. Failure to furnish the particulars may result in the Bid being disregarded.)

1.1. Artisans and Employees: (Arfisans and Employees fo be ,or are ,employed for this project )

Categories of Employee - Key Personnel {part of Business Enierprise}

Professional
Registration No.

Date of Employment

Site Agent

Project Manager

Foreman

Quality Conitrol

Artisans

Unskilled employses

Construction Supervisor

Safety Officer

Others

Page 43 of 143
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Effeciive Date;:November 2018

Version: 4
1.2 Provide full particulars of the following Assets: (Assets owned and fo be hired - Indicafe owned assels }
Machinery Plant Equipment Vehicies
1.3. Workshops:
Address of Main Workshop: Address of Regional Workshop (If Applicable):

FPags 44 of 143
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1.4, Other offers submitted at time of this tender for which results are pending:
{Any other client's tender must also be included]}
Bid No. Project Name Client Name & | Value Tel:ndared M | Date bid submitted | Contact Detail
Cantact No. R's
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2. PARTICULARS OF THE BIDDERS CURRENT AND PREVIOUSLY COMPLETED COMMITMENTS:

2.1, Current private sector projects: (List the 5 projects closest to the contracfor grading designation of this project}
Project Neme Date of col t
Placs {fown} Contract Amownt (R}
Reference f Contact petson Contract period
Contact Tel. No, Schediled date of gompletion
Project Name Date of com

Plags {fown} Cantract Amount (R)
Relerence ! Cantact person Contract period|
Caontact Tel, No, Scheduled date of completion
Froject Name Dafe of commencement]
Place {iown} Centract Amount (R)
Reference / Contact person Contract peried)
Contact Tel, N, Scheduled date of compietion
Projset Nema Date of commencement;
Plags {town) Gontract Ameount (R)
Relerence { Contact person Contract petiod]
| Contact Tel No. Scheduled date of compietion|
Project Name Date of commencement]
Place (town) Gontrasct Amount (R))
Reference [ Contact person Contract period
Contact Tel. No. Scheduled date of completion
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2.2, Current Government sector projects: (List the 5 projects closest to the contractor grading designation of this project)
Project Name Tate of commencement|
Place {town) Contract Amount (R}
Refarence / Cantact person Gontract petied|
Contact Tal, Ne. Scheduled dats of completion|
Project Name Date of commencement,
Place {town) Contract Amoun (R}
Reference ! Contact persen Contraet period
Confact Tel. No. Scheduled date of pletl
Project Name Date of commencement|
Place {town) Contract Amount (R}
Reference { Conteet person Contract perlod!
Contact Tel, No, Scheduled date of completion,
Project Nama Date of commencement|
Place {fown) Contract Ameunt (R}
Reference / Contael persan Gentract peried|

Contiact Tel, Na,

Scheduled date of completion|

Project Name Date of commencement|
Place {iown) Contract Amount {R}
Reference J Contact person Contract pericd

Gontagt Tel, No.

Scheduled date of completion|
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2.3. Previously completed projects: {List the 5 projecis ciosest fo the contractor grading designation of this profect)

Project Name Date of oomrr}enuementu
Place (town) Contract Amount {R)|
Reference f Contact person Contract period
Contact Tel. Ne. Date completed
Project Hama Date ef commencement|
Placa {iown) Centract Amount (R)
Reference/ Contact person Coniract period
Contact Tel, No, Date plated|
Profect Name Date of commencement]
Place {town) Coniract Amount (R)
Reterence { Contact person Contract patiad|
Gontact Tel, Mo, Date pleted
Praject Name Date of it
Place {town) Cantrast Amount (R)
Referenca f Contact persen. Contract perfod]
Contact Tel, No. Date completed
Project Name Date of commencement]
Piace {town} Conlract Ameunt (R)|
Reference / Contact person Contraci period|
Cantact Tel, No, Date completed

Name of Bidder Signature of authorised representative Date

Page 48 of 143




Department of Health
Effective Date:November 2018

T2.8 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS
DECLARATION

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no: ZNB9002/2022-H |Project Code: | N/A

)] Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works

Capabilities of Contracting Enterprises, the Coenstruction Industry Development Board (CIDB) awards Grading
Designations and accordingly regisiers it on the system.

This confirms that a Coniractor has, at the time of registration, In the absence of any supply side interventions,
sufficient working capital to commence the Works for a single contract and render due performance.

(&) However, it regularly ocours that a Contractor will at the sams time submit tenders for a number of projects that are
advertised during an overlapping period. Moreover, the Contractor may be busy with a Coniract that is of the
registered CIDB Grading Deslgnation {value) or is even aitending to a number of smaller valued Contracts.

(c) It therefore becomes the prerogative of a Bidder in such instances to prove to the Department that the Enterprise
has the capacity in every respect fo attend to more than one (1) contract at a time.
(d) A Bidder who wishes fo be considered for this tender Contract award, over and above cther tenders

that they have submitied, shall submit when requested by the DoH the necessary proof that:

() hefshe has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED
FINANCIAL INSTITUTION),

T1. he/she has additional Human Resources available to successfully complete this project.

(i) he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this
tender. (Please submit to the DoH the name and contact detalls of the supplier if the Bidder is going to hire
Eguipment, Plant or Machinery, when requested.)

(e) Bidder to submit thelir fatest 12 months audited financial statements with the returnable documents.

1, the undsrsigned,

Version: 4

{name of persan authorized to sigri on behalf of the Bidder)

understand that it is the responsibility of the Bidder to prove and provide when requested by the DoH, evidence of the good
Financial Standing of the Businegss to complete the Contract successiully,

Furthermere, it is understood that failure te provide when requested by Do, at least the information as stated in
paragraphs (d) ({) (i) AND (iii} above will not enable the Evaluation Team to assess the CURRENT financial standing of the
Business and the fallure to previde said information when reguested will, therefore, invalidate the Tender.

[ accept and understand that the KZN Department of Health, as representative of the Provincial Administration of KwaZulu-

Natal in this tender, may act against me and the Bidder, jointly and severally, should this declaration and/or any information
provided be found 1o be false.

Duly signed at... ..o e e e e e O ERTS the dayof... ... 200

Full Name of Signatory Name of Enterptise

Capacity of Signatory Signature of authorised representative
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T2.10 SITE INSPECTION MEETING CERTIFICATE
Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence
Pleasi
hefore
Bid no: ZNB9002/2022-H Project Code: N/A

Site Inspection Date:

This is 1o certify that |,

[NEme of authonsegd Representativel
representing

{Name Gf Enlerprise)
visited the site on: Umzimkhulu Hospital (Detz)

| have made myself familiar with all local conditions likely to influence the work and the cost thereof. |
further certify that | am satisfied with the description of the work and axplanations given at the site

inspection meeting and that | understand the work to be done, as specified and implied, in the execution of
this contract.

| declare that the representative, namead above, is my authorised representative and not a third party agent
and that my representative's attending of this site meeting, shall be deemed conclusive proof that my
Enterprise are fully aware of what was said and discussed at this meeting.

Name of Bidder , Sighature Date

Namé of DoH Representative . : Signature : ' Date :

This form is only to be completed when applicable to the tender and if a Compulsory Site meeting
has been called.

Deparimental Stamp:
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T2.11 DECLARATION OF INTEREST - SBD 4

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence
Bid no: ZNB9002/2022-H Project Code: N/A
’

Any legal person, including persons employed by the state’, or persons having kinship with persons
employed by the state, including a biood relationship, may make an offer or offers in terms of this invitation
to bid {includes a price quotation, advertised competitive bid, limited bid or proposal). In view of the
possible allegations of favouritism, should the resulting bid/quotation, or part thereof, be awarded to
persons employed by the state, or to persons connected with or related to them, it Is required that the
bidder or his/heritheir authorized representative declare his/her/their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her/their interest, where-

11 the bidder is employed by the state; and/or
1.2 the legal person on whose behalf the quotation/hidding document is  signed, has a relationship
with personsf/a person who arefis involved in the evaluation and or adjudication of the
quotation(s)/bid(s), or where it is known that such a relationship exists between the person or
parsons for or on whose behalf the declarant acts and persons who are involved with the
evaluation and or adjudication of the quotation/bid.
In order to give effect to the above, the following questionnaire must be completed and submitted
with the quotation/bid document.

21  Fuli Name of bidder or his or her representative:

2.2 |dentity Number:

23  Position occupied in the Company (director, trustee, sharsholder™.):

» 4  Registraiion Number of Company, enterprise, close corporation,
partnership agreement or trust:

25  Tax Reference Number:

2.6 VAT Registration Number:

2.6.1 The names of all directors / trustees / sharsholders / members, their individual identity number,

tax reference nurnber and, if applicable, employee / persal number must be indicated in
paragraph 3 below. :

""State” means —

{a} any Naticnal or Provincial department, Nationat or Provingial public entity or Gonstitutional institution within the meaning of the
Public Finance Managemant Act, 1899 {Act No. 1 of 1839);

(b} any municipality or municipal entity;

(¢} Provincial Legisiature;

(d) National Assembly or the National Coungil of Provinces; or

{e) Parliament.

2rshareholders” means a person who owns shares in the company and is aciively invoived in the management of the enterprise or business and
exercises control over the enterpiise.

2.7 Are you or any person connected with the bidder presently YES /NO
empioyed by the state?



271

27.2

27.24

27.22

2.8

2.8.1

2.9

2.9.9

210
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If so, furnish the following particulars:

Name or person / director / shareholder / member:

Name of state insfitution o which the person is connected:

Position occupied in the state institution:

Any other particulars:

If you are presently employed by the state, did you obiain the appropriate YES /NG
authority to underteke remunerative work ouiside employment in the
public sector?

If yes, did you attached proof of such authority to the bid document? YES /NO
(Note: Failure to submit proof of such authority, where applicable, may result in the disqualification of the bid.)

If no, furnish reasons for non-submission of such proof:

Did you or your spouse, or any of the company's directors /  shareholders
/ members of their spouses conduct business with the state in the YES /NO
previous twelve months?

If so, furnish particulars:

Do you, or any person connected with the bidder, have any relationship (family,
friend, other) with a person employed by the state and who may be involved with the
evaluation and or adjudication of this quotation/bid?

If so, furnish particulars: YES /NO

Are you, or any person cennected with the bidder, aware of any YES /NO
refationship (family, friend, cther) between the bidder and any person

employed by the state who may be involved with the evaluation and or

adjudication of this quotation/bid?
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2101 If so, furnish particulars:

2.1 Do you or any of the directors [ trustees/ shareholders / members of the YES /NO
company have any interest in any other related companies whether or not
they are bidding for this contract?

2111 If so, furnish particulars:

3 Full details of directors / trustees f members / shareholders

State Employee
Number / Persal
Number

Personal Tax
Full i
ull Name Identity Number Reference Number

DECLARATION

I, THE UNDERSIGNED (NAME) :
GERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 AND 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID QR ACT AGAINST ME SHOULD THIS DECLARATION FROVE
TO BE FALSE.

Signature Date

Position Name of bidder
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T2.12 RECORD OF ADDENDA TO BID DOCUMENTS

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence
: Project
Bid no: ZNB9002/2022-H
1282 Code: HiA
1.

! / We confirm that the following communications received from the Department of Health before the submission of this

tender offer, amending the tender documents, have been taken into account in this bid offer: (Attach additional pages if
more space is required)

Date

Title or Details

No. of Pages

T1.1

Name of authotised representative

Signature

Date

2

OR

1/ We confitm that no communications were received from the Department of Health bafore the submission of this tender
offer, amending the tender documents.

Name of authorised represaniative

Signature

Date
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T2.13 PARTICULARS OF ELECTRICAL CONTRACTOR

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no: ZNB9002/2022-H

Project Code:| N/A

Name of Electrical Contractor:

Address:

Telephone Number:

Fax Number:

(Area Gode)(Number}

{Area Cods)(Number)

Registration number at the Electrical

Contracting Board of 8.A.:

Name of authorised representative

Signature

Date
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T2.14 SCHEDULE FOR IMPORTED MATERIALS AND EQUIPMENT

Project title: | Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no: ZNB8002/2022-H

Project Code:

N/A

This scheduie should be completed by the bidder. (Attach additional page(s) if more space is required)

item Material / Equipment Quotation (Excluding VAT)
1 R
2 R
3 R
4 R
5 R
] R

The Contractor shall list imported items, materials and/or equipment which shall be exciuded from
the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier’s quotations for the items, materials or equipment
(provided that such costs shall not be higher than the relevant contract rate as listed above) should
be lodged with the Principal Agent / Engineer of the Department of Public Works within 60 (sixty)
days from the date of acceptance of the tender. No adjustment of the local VAT amount, nor the
contractor's profit, discount, mark-up, handling costs, eic. shall be allowed. (See P&G E16)

These net amounts will be adjusted as follows:

FORMULA:

The net amount to be added to ot deducted from the contract sum:

A=V{Z-1)
Y
A = the amount (R) of adjustment

V = the net amount (supplier's quotation) (R) of the imported item

Y = exchange rate 14 days prior fo closing date of tender submission

Z = exchange rate on the date of the Bill of Lading® of exporiers inveice.

* A blli of lading (sometimes abbreviated
as B/L or Bol} is & document issuad by a
carrier which details a shipment of
merchandise and gives fitle of that
shipment to a specified party. Bills of
lading are ono of three important
documents used In infernational trade to
fhielp guaraniee that exporters receive
payment and importers receive
merchandise. A straight bill of lading,
which is referred to above, is used when
payment has been made In advance of
shipment and requires a carrier to deliver
the merchandise 1o the appropriate party. It
is therefore the dafe of the paid up invoice
when the shipment leaves the exporier's

Name of authorised representative

Signaiure

Date
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T2.15a LATEST 12 MONTH ANNUAL FINANCIAL STATEMENT

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no: ZNB9002/2022-H [Project Code: | N/A

ATTACH A COPY OF THE ANNUAL FINANCIAL STATEMENT
OF THE COMPANY FOR THE PAST FINANCIAL YEAR TO THIS
PAGE FOR ADJUDICATION PURPOSES

In the case of a Tender by a Joint Venturs, copies of the annual financial statements of the past financial year
in respect of each party fo the Joint Venture must be attached to this page

ATTACH COMPANY LATEST 12 MONTHS ANNUAL FINANCIAL STATEMENTS TO THIS PAGE




T2.16 EQUIPMENT SCHEDULES

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no: Project Code: | N/A B

The Bidder shall complete the foliowing schedulss giving details of the various items of materials or squipment that he
includes in his offer.

EQUIPMENT SCHEDULES
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T2.17 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL
DECLARATION -
Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence
Bid no: ZNB9002/2022-H [Project Code: | N/A

in terms of Regulation 5(1){h) of the Construction Regulations of February 2014 a Contractor may only be appointed to
perform construstion work if the Client is satistied that the Contractor has the necessary competencies and resources to
carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction

Bequlations of February 2014, In line with this requirement the Contractor Is required to read through this document
carefully, sign it and submit it with his/her Bid.

DECLARATION

1. |, the undersigned hereby deciare and confirm that | am fully conversant with the Occupational Health and Safety Act,
Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and
Environmental Specifications attached to this document.

2. | hereby declare that my company and its employees has the necessary competency and resources to safely carry out
the construction works under this contract in compliance wiih the Occupational Health and Safety Act, Act 85 of 1893,
the Construction Regulations of February 2014 and the Construction Satety, Health and Envirenmental Specifications.

3. | hereby confim that adequate provisions has been made in my Bid to cover the cost of all Safety, Heaith and
Environmental duties and responsibilities imposed on me by the Occupetional Health and Safety Act, Act B5 of 1883,
the Construction Reguiations of February 2014 and the Construction Safety, Health and Environmental Specifications.

4, T14

5. | confirm that | may not commence with any part of construction work under the cantract until my Gonstruction Safety
Health and Envircnmental Managemsnt Plan has been approved in writing by the Client.

6. 1hereby confirm that copies of the fallowing documentation will be kept on site for viewing and Inspection purposes for
the duration of the construction work:

a) Client's Gonstruction Safety, Health and Environmental Specification.
by Apptoved Construction Safety, Health and Environmental Pian.

c) Occupational Health and Sefety Act, Act 85 of 1893.

d) Construction Regulations of February 2014.

7. |agree that my failure to complete and exscute this dectaration to the satistaction of the Client will mean that | am
unable to comply with the requirements of the QOccupational Health and Safety Act, Act 85 of 1993 and the
Construction Regulations of February 2014, and accept that my Bid will be rejected.

Dty 5IGNed 8. ..o e e e OF) this the......day Of ... 20......
Full Name of Signatory Name of Enterprise
Capacity of Signatory Signature of authorised representative of Bidder

Page 63 of 143
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T2.18 Compulsory Enterprise Questionnaire

Project title: Umzimkhulu Hospital-Repiacement of the Perimeter Fence i

Bid no: ZNB9002/2022-H |Project Code: | N/A

The following particulars must be furnished. In the case of a joint venture, separate enierprise questionnaires in respect of sach
partner musi be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB reglstration number, If any:

Section 4:  Particulars of sole proprietors and pariners in partnerships

Name* |dentlty number* Personal Income tax number*

+ Gomplete only If sofe proprietor of partnership and attach saparate pags K mcre than & pariners

Sectlon 5:  Particulars of companles and close corporations

Company registration number

Ciose cerporation number

Tax reference number

Section 6: Record of service of the state

Indicate by marking the relevant boxes with & cross, it any sole proprietor, partner in a partnership or direcior, manager, principal

sharshelder or stakeholder in a company or close corporation is currently or has been within the last 12 months in the service of
any of the following:

1 amember of any municipal council 0O an employes of any provincial department, National or

Provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1899 (Act
1 of 1999}

0O amemper of any Provincial Legislaturs 0 a member of an accounting authority of any National or

Provingial public entity

0 amember of the National Assembly or | i " Provincial Legisiat
the National Goungil of Province [ an employes of Pariament or & Provincia egisiature

O amember of the board of directors of
any municipal entity

0O an cfficial of any municipality or municipal
antity

If any of the above hoxes are marked, disclose the following:

N - I z Status of service
ame of sole proprietor, pariner, | 3 - .
director, manager, principal Name of institution, public office, board or (tick appropriate column)

organ of state and position held

sharehelder or stakeholder Within last 12

urrent
Sl months

*insert separate page if necessary

Version: 4
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Section 7: Record of spouses, children and parents in the service of tha state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proptietor, partner in a partnership or

director, manager, principal sharaholder or stakehoider in a company or close corporation is currently or has been within the last
12 months been in the service of any of the following:

0 amember of any municipal council [0 an employee of any Provincial department, National

of Provincial public entity or constitutional
institution within the meaning of the Public Finance
Management Act, 1999 (Act 1 of 1999}

O & member of any Provincial Legisiature [ amember of an accounting authority of any Mational

or Provincial public entity

O a member of the National Assembly or the National N an employee of Parliament or a Provincial
Coungil of Province

Legislature
0 a member of the board of directers of any municipal
entity
0 an official of any municipality or municipal entity
Name of spouse, child or parent Name of institution, public office, board or Status of service
organ of state and posltion held {tick appropriate column)

Current | Within iast 12 months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the Scuth African Revenue Services that
my / our tax matters are in order;

iy confirms that neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Gombating of Corrupt Activities Act of 2004;

iliy confirms that no pariner, member, direcior or other person, who wholly or partly exercises, or may exercise,
contro} over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | { we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or thase responsible for compiling the scope
of work that could cause or be interpreted as a conflict of interest;

iv} confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief bath true and correct.

Position of authorised reprasentative I Date I

Signature of authorised representative

Name of autharised representative

Enterprise name

Version: 4
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T2.19 TAX COMPLIANCE STATUS (TCS) PIN TO VARIFY ON LINE
~ COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no: ZNB9002/2022-H [Project Code: | N/A

TAX CLEARANCE REQUIREMENTS

. In order to meet this requirement bidders are required to apply via e-filing at any SARS branch office

nationally. The Tax Complance Status (TCS) requirements are also appicable to foreign bidders /
individuals who wish to submit bids.

_ SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a period of
1 (one) year from the date of approval,

. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit &
separate Tax Compliance Status (TGS) PIN.

. Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office
nationally or on the website www.sars.gov.za.

. Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to
register with SARS as eFilers through the website www.sars.gov.za.

IMPORTANT NOTICE

. The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates.

2. From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

3. The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by
authorised third parties to varify taxpayers compliance status online via SARS e-iling.

. Bidders are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number and
Tax Reference number in the space hereunder:

Tax Compliance Status(TCS)
PIN Number

Company / Bidding Entity Tax
Reference Number

T Tt T =106 L (= OO U VRN D PRI RICLIELELLELCELEE
Signature 0f BIAAEI: .o e s
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T2.21 - FORM OF OFFER AND ACCEPTANCE
Agreement

Bid no: ZNB9002/2022-H
OFFER

The Employer, identified in the Acceptance signature biock, has soficited oifers to enter into a contract in respect of the
following works:

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data and Addenda

thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender and
complies fully with the requirements of Clause ¥.3.13 in the Bid Data.

By the representaiive of the Bidder, deemed to be duly authorized, signing this part of this Form of Offer and
Acceptances, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the contract including
compiiance with al! its terms and conditions according to thelr true intent and meaning for an amount to be determined in
accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE F;RICES INCLUSIV% OF VALUE ADDED TAX 1S:

Amount {in words):

Amountin figutes: R

This Offer may be accepted by the Emplaoyer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the Bidder before the end of the period of validity stated in the Tender Data,

whereupaon the Bidder becomes the party named as the Contractor in the Conditions of Contract identified in the Contract
Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whoso Registration Number is: ] OR |Whose ldentity Number(s) is/are:
And- Whose income Tax Beference Number is: | Whose Income Tax Reference Number is/are:

AND WHO 1S {if applicable):

Trading under the name and style of:

AND WHO 1S:
Represented herein, and who is duly authorised to do so, by: |Note:
A Resolution / Power of Aitorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity

In his/her capacity as: must accompany this Offer, authorising the
S Representative to make this offer.

SIGNED FOR THE BIDDER:

Name of authorised representative Signature Date
WITNESSED BY:

Name of authorised representative Signature Date
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Bid no: ZNB9002/2022-H

This Offer is in respect of the official documentation.
GUARANTEE OPTIONS;

The Bidder agrees to provide a bank or insurance guarantes in accordance with clause 6.2.3 of the Conditions of the

GCC2010 Contract within the period stated in the Contract Data. This guarantee shall be for a sum equal to an amount
stated in the Contract Data,

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-Term
Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1890 (Act 94 of 1990) on
the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the Bidder accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value wiil be
applicable and will be reduced by the Employer in terms of the applicable conditions of contract.

{b) ir respect of contracts above R1 milion, the Bidder offers to provide sacurity as indicated below:

(i) cash deposit of 10 % of the Contract Price

{ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

{iii) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value in the
payment ceriificate (excluding VAT)

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% of
the value in the payment ceriificate (excluding VAT)

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-Term
Insurance Act, 1998 (Act 35 of 1898} or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on
the pro-forma referred to above. No alterations or amendmenits of the wording of the pro-forma will be accepted.

The Bidder elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal notices
may be served, as (physical address):

Other Coniact Details of the Bidder are:

Telephone No: Cell Phone No:

Fax No: Email Address :

Postal address:

Banker : Branch :

UIF Registration Number: CIDB Registration Number:

Cen‘Fral Suppliers Database ECDP Number:
Registration Number:
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ACCEPTANCE (For Gfficial use only)

Bid no: ZNB2002/2022-H

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Bidder's offer. In
constderation thereof, the Employer shall pay the Contractor the amount dus in accordance with the Gonditions of
Contract identified in the Contract Data. Acceptance of the Bidder's offer shall form an agreement between the Employer

and the Bidder upon the terms and conditions contained in this Agreement and in the confract that is the subject of this
Agreement.

The terms of the contract, are contained in:

Part1 Agreement and Contract Data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work.

Part 4 Site information

and drawings and documents or paris thereof, which may be incorperated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the
tender schedules as well as any changss to the terms of the Offer agreed by the Bidder and the Employer during this
process of Offer and Acceptance, are contained in the schedule of deviations attached to and forming part of this
Agreement. No amendments to or deviations from sald documenis are valid unless contained in this Schedule, which
must be duly signed by the authorised representative(s) of both parties.

The Bidder shall within 7 days after receiving a completed copy of this Agreement, including the Schedule of Deviations
(if any), contact the Employer’s agent (whose details are given in the cantract data) to arrange the delivery of any bonds,
guaraniees, proof of insurance and any other documentation to be provided in terms of the Conditions of Contract
identified in the Coeniract Data at, or just after, the date this Agreement comes into effect . Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date whan the Bidder receives one
fully completsd original copy of this document, inciuding the Schedule of Deviations (if any). Unless the Bidder {now
Contractor) within five days of the daie of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract between the parties.

For the Employer:
Name of delegated signatory Signature Rank Date
Name of Organisation: Deparrment of Health

g‘:f?;:j"s of Departmental |45 1 10p Road, TownHill Office Park, PIETERMARITZBURG, 3200

WITNESSED BY:

Name of withess Signature Rank Date
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Bid no: ZNB9002/2022-H

Schedule of Deviations

Notes:

1. The extent of deviations from the bid documents issued by the Employer prior to the bid clesing date is limited 1o
those permitted in terms of the Conditions of Bid.

A Bidder's covering letter shall not be included in the final contract document. Should any matter in such letter,

which constitutes a deviation as aforesaid become the subject of agreement reached during the process of,
offer and acceptance, the outcome of such agreement shall be recorded here.

2.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or

change to the bid document and which it is agreed by the Parties becomes an obligation of the contract shall
also be recorded here.

4, Any change or addition to the bid documents arising from the above agreements and recorded here, shall also
be incorporated into the final draft of the Contract.

11.1. Subject:
Detail:

1.1.2.  Subject:
Detall:

1.1.3. Subject:
Detail:

11.4. Subject:
Detail:

1.1.5. Subjecl:
Detail:

1.4.6. Subject:
Detail:
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By the duly authorised representatives signing this Schedule of Deviation, the Employer and the Bidder agree to and
accept the foregoing Schedule of Deviations as the anly deviations from and amendments to the documents listed in the
Tender Data and addenda thereto as listed in the Bid Schedules, as well as any confirmation, clarification or changes 1o
the terms of the offer agreed by the Bidder and the Employer duting this process of offer and acceptance.

It is expressly agreed that no other mafter whether in writing, oral communication or implied during the period between
the issue of the Bid decuments and the receipt by the Bidder of a completed signed copy of this Agreement shall have
any meaning or effect in the contract between the parties arising from this agreement.

For the Contractor:

Namg of delegated signatory Signature Position in Entity Date

For the Employer:

Name of delegated signatory Signature Rank Date

WITNESSED BY:

Name of witness Signature Rank Date
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T2.21a CONFIRMATION OF RECEIPT

Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no.: ZNB3$002/2022-H

Project
Code:

N/A

The Bidder {now Contracter), identified in the Offer part of this Agreement hereby confirms
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully
completed original copy of this Agreement, inciuding the Scheduie of Deviations (f any) today:

the

(day)

of

{month)

at

(year)

(Flace)

For the Contractor:

Signature and name of witness:

Signature

Name

Capacity

Signature

Name
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' T2.22- FINAL SUMMARY

Project title:

Umzimkhulu Hospital-Replacement of the Perimster Fence

Bid no:

ZNB9002/2022-H |Project Code:

N/A

ATTACH SUMMARY PAGE OF THE BILL OF QUANTITIES



NAME CF FROJECT @

SERVICE DESCRIPTION 1

CONTRACT DURATION ©

UMZIMKHULY HOSPITAL

REFLACEMENT OF PERIMETER FENCE

Leavs slte neat and tidy and make goed te disturbed work In respact of
every trade,

3] The Gontractor 1o ensurs that the Heakth and Satety raguletions are carried out

at all times until the completion of ths service

-

Centracior 10 visit the site to asceriain natwre and extent of work before
submiting quetation as no claims will ba enteriained on the grounds of
tgnorance of such conditions.

5iftams are re-measurable on completion and priced units will be adjusted
accordingly.

6[Claims on the grounds of lack of kn owledge will not be enterialned s site is to
be visited before 1endering,

SUBTCTAL

ADD 15% VAT

& MONTHS
TEM  |DESCRIPTION UNIT AMOUNT
SUMMARY PAGE
BILL NO.1 - PRELIMINARIES AND GENERAL Sum
BILL NO.2  REMOVAL OF EXISTING FENGE sum
BILL NO.2 - FENGING Sum
BILL NO.A - GATES sum
BILL NO.5 - BASES Sum
BILL NO.6 - PROVISIONAL SUMS Sum R 524 000,00
BILL NO.7 - ELEGTRICAL Sum
2

TOTAL carried forward ta Tender
-
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T2.28 - PROOF OF CIDB REGISTRATION NUMBER

Project iitie:

Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no:

ZNBa002/2022-H Project Code:

| NA

NOTE

In the case of a Tender by a Joint Veniure, coples of proof of registration with the GIDB in respect of each
party to the Joint Venture must be attached to this page
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T2.29 - PROOF OF PAYMENT OF BID

Project title:

Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no:

ZNB8002/2022-H Project Code:

| N/A

NOTE

In the case of a Tender by a Joint Venture a copy of proof of payment where available of the bid is only
necessary in respect of any one party o the Joint Venture and must be attached to this page
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T2.30 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL

BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR
THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER}

1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to Head: Health (Department of Health: Province of KwaZulu-Natal) in accordance

with the requirements and specificaticns stipulaied in bid number ZNBO002/2022-H at the price/s quoted.
2. The following dosuments shall be desmed to form and be read and construed as part of this agreement:
()  Bidding documents, viz
- lnvitation to bid;
- Tax Compliance Status (TCS) PIN;
- Pricing schedule(s);
- Technical Specification(s);

Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in
terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of bidder's past SCM practices;
- Certificate of Independent Bid Determination
- Special Conditions of Contract;
(i)  General Conditions of Contract for construction werks Edition 2 - GCC2010; and
{ii}  Other (specify)
3. 1confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s)

guoted cover ail the goods and/or works specified in the bidding documents; that the price(s) and rate(s)

cover all my obligations and | accept that any mistakes regarding price(s) and rate{s) and calculations will be
at my own risk.

4, | accept full responsibility for the proper execution and fulfiiment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfilment of this contract,
5. ldeclare that | have no participation in any collusive practices with any bidder or any other person regarding
this or any other big.
6. | contirm that | am duly authorised to sign this contract.
Withesses:
NAME (PRINT):
CAPACITY: 1.
SIGNATURE:
NAME OF FIRM: 2.
DATE: Date:

Version: 4
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T2.31 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER}

| in my capacity as

accepts your bid under reference ZNBO002/2022-H dated for the supply of
goods/works indicated hereunder and/or further specified in the annexurels).

[ undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the
contract, within 30 (ihirty) days after receipt of an involce accompanied by the delivery nots.

MINIMUM
PRIGE (ALL THRESHOLD FOR
ITEM | APPLICABLE = DELIVERY B'BEEEESL’TQFT Us: LOCAL
NO. TAXES PERIOD corms SE i |PRODUCTION AND
INCLUDED) CONTENT (if
applicable)

| confirm that 1 am duly authorised to sign this contract.

SIGNED AT ON
[Place] [Date]
NAME (PRINT):
SIGNATURE: 1,
2.
Date:

QFFICIAL STAMP:
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T2.32 - OHSE PLAN STRUCTURE

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no: ZNB9002/2022-H |Project Code: | N/A

A detziled OHSE Plan is to be submiited by the successfu tenderer as per Consiruction Regulaiion 7(1)(a). The following

are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks attached in
executing this project titled,;

NOTE TO THE COMPILER OF THIS DOCUMENT : PLEASE INSERT PROJECT SPECIFIC OHSE PLAN

Page 80 of 143
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T2.33 - OHSE CLIENT SPECIFIC REQUIREMENTS

Project title:

Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no:

ZNB9002/2022-H

NOTE TO THE COMPILER OF THIS DOCUMENT : PLEASE
INSERT PROJECT SPECIFIC OHSE

Page 81 of 143



{' KWAZULU-NATAL PROVINCE

Y HEALTH
s REPUBLIC OF 80UTH AFRICA
e

Oseupational Health and Safety Speeifieation

UMZIMKULU HOSPITAL: PERIMETER FENCING
REPLACEMENT



§ KWAZULU-NATAL PROVINCE
HEALTH
REPUBLIC OF BOUTH AFRICA

1, Intreductian

The Depariment of Health Kwa Zulu Natel erters into contracts with Centrastors fof
Umzikuly  Hespital perifister feree replacerient This docurfiefit deseribes ihe
requlrernenis of complianes 18 which the Prinelpal Geniractor is te adnafe in fefatisn 10 e
s@a?@ of werks. This dosurmert defiries the miRimum Management fequifement that is o be
implemanied by the Prineipal Centractor fof the managarient of Health and Safety oA the
Haalth eafs fasility.

Tha ai of Hils doeurment is 16 Breasnt the Healin and safely aspasts that need {8 b8
sanwalisd and managed oA His eonrtract The slignt reserves the Hght 8 maks enafiges as
afdl Wien s Blisni desrma fit to address lesuss of Becupational Heatth & Safety (OHY)
Barplianes: The Biisatwill Aot sRISFAIA any Blai of any Aakidfs Whatssaver WHIEH afisgs a8
4 faaulit of Easis inaured of dslays Being sxpafienced dus 1o e Eoniracior Aot eofiplying
With the fequirsrants of this docufmant o any ather applicable legislative rediiferistis
iHps3ed 8h tHe CBRIFAEEF:

The Principal Contractor will be required to submit a Health and Safety File for approval priof
I3 GaMmEREatRERE of work. AFFaHgErREREs fof such dpproval shall B8 fmads Witk {Héﬁéﬂs
H5panment. the Brinsipal E6rtractsr sAal subemit prost that its aRRoIAted CORtFAGIOES Safsty
fils Has Be&A appfovad:



2. Definitions & Abhreviations
2.1 “Client” means KZN Department of Health
2.2 "CR"” refers to the Construction Regulations 2014
2.3 “OHS” means Occupational Health and Safety
2.4 "Dol.” refers to the Department of Labour
2.5 “DOH” refers to the Depariment of Health
2.6 “NIHL" refers to the Noise Induced Hearing Loss Regulations
2.7 “HCS” refers to the Hazardous Chemical Substances Regulations
2.8 “GSR” refers to the General Safety Regulations
2.9 “GAR’ refers to the General Administrative Regulations
2.10 “FR” refers to Facilities Regulations
2.11 “PPE"” means Personal Protective Equipment
2.12 “MSDS" means Maferial Safety Data Sheats
213 “EIR" refers to the Elecirical Installations regulations
2.14 "EMR” refers 1o Electrical Machinery Regulations
2,15 “ERW" refers to Environmental Regulations for Workplaces

2.16 Principal Contractor means an employer appointed by a Client to perform
Construction Work

2.17 Construction Work means any work in connection with-:

(a) the construction, erection, alteration, renovation, repair, demdlition or dismantling of a
addition to a building or any similar structure or;

(b) the construction, erection, maintenance, demolition or dismantiing of any bridge, dam,
road, railway, runway, sewer or water reticulation system, or the moving of earth, clearing of

land, the making of excavation, pilling, or any similar civil engineering structure or type of
work.

2.18 Construction Manager means a competent person responsible for the management of

the physical construction process and the co-ordination, administration and management of
resources on a construction site

2.19 Construction Supervisor means a competent person responsible for supervising
construction activities on a construction site

2.20 Competent Person means a person who —



(a) Has in respect of the work or task to be performed the required knowledge, training
and experience and where applicable, qualifications, specific to that work or task.
Provided that where appropriate qualifications and training are registered in terms of
the provisions of the National Qualifications Framework Act, 2000 (Act No. 67 of

2000), those qualifications and training must be regarded as the required
gualifications and training, and

(b) Is familiar with the Act and with the applicable regulations made under the Act

2.21 OHS Plan means a site, activity or project specific documented plan in accordance with
the Client's Health & Safety Specification

2.22 Health & safety File means a file or other record containing information in writing
required by Construction Regulations 2014,

2.243Hazard ldentification and Risk Assessment and Risk Control (HIRA) means a
documented plan, which identifies hazards, assesses the risks and detailing the control
measures and safe working procedures, which are to bhe used to mitigate and control the
occurrence of hazards and risks during construction or operation phases.

2,24 The Act means, unless the context indicates otherwise, the Occupational Health and

Safety Act, 85 of 1993 and Construction Regulations 2014 promulgated there under,
(OHSA).

2.25 Hazard means a soutce of or exposure to danger

2.26 Risk means the probability or likelihood that a hazard can resuit in injury or damage.

2.27 Hazardous Chemical Substance (HCS) means any toxic, harmful, corrosive, irritant or
asphyxiant substance, or a mixture or substances, for which an occupational exposure limit

is prescribed, or an occupational exposure limit is not prescribed, but which creates a hazard
to health

2.28 Construction Plant encompasses all types of plant including but not limiting to, cranes,

piting frames, boring machines, excavators, dewatering equipment and road vehicles with or
without litting equipment.

2.29 Fall prevention equipment means equipment used to prevent persons, tools or
machinery from falling from a “fall risk” position, including personal protective equipment,

body harness, body belts, lanyards, lifelines or physical equipment, guardrails, screens,
barricades, anchoerages or similar equipment.

2.30 Fall risk means any potential exposure to falling either from, off or into.
2.31 Fall protection plan means a documented plan which includes:

a} all risks relating from a fall risk position, considering the nature of work undertaken;
b) the procedures and methods to be applied in order to eliminate the risk; and
c) a rescue plan and procedures

3.32 Scaffold means a temporary elevated platform and supporting structure used for
providing access to and supporting workmen or materials or both



3.33. Occupational Health Practitioner refers to either Doctors or Nurses with the following
requirements:

Doctors

(@) Registered and in good standing with the Health Professions Council of South Africa
(HPCSA)

{b) has a tertiary qualification in Occupational Health or Medicine which is registered as
an additional qualification with HPCSA or

(c) be registered as a specialist in Occupational Medicine with HPCSA

Nurses

{a) registered and in good standing with the South African Nursing Council (SANC) and

(b) have a tertiary qualification in Occupational Health Nursing that is recognised and
registered with SANC

3.34 dead means at or about zero potential and isolated from any live system;

3.35 earthed means connected to the general mass of earth in such a manner as will ensure
at all times an immediate safe discharge of electrical energy;

3.36 "live" or "alive" means electrically charged

3.37 poriable electric tool means any electrically operated implemant, with the
exception of ordinary household electrical appliances, which is designed for use
with-

(a) a flexible cord at the supply end and which is intended for use by hand and
which is to be carried by hand at the place of work; or

(b) a flexible cable at the supply end and which is intended for use by hand and
which is to be moved by hand at the place of work;

3.38 electrical contractor means a person who undertakes to perform electrical instatlation
work on hehalf of any other person, but exclude an employee of such first-mentioned person -

3.39 elecirical installation means any machinery, in or on any premises, used for the
transmission of electricity from a point of control to a point of consumption anywhere on the

premises, including any article forming part of such an electrical installation irrespective of
whether or not it is part of the electrical circuit, but excluding

(a) any machinery of the supplier related to the supply of electricity on the premises;

(b) any machinery which transmits electrical energy in communication, control circuits,
television or radio circuits

(c) an electrical installation on a vehicle, vessel, train or aircraft; and
(d) control circults of 50 V or less between different paris of machinery or system

components, forming a unit, that are separately installed and derived from an independent
source or an isolating transformer;

3.40 installation electrician means a person who has been registered as an installation

electrician in terms of regulation 11 (2) for the verification and certification of the

construction, testing and inspection of any electrical instaflation, excluding specialised
electrical installations;



3.41 installation work means:-
(a) ine installation, extension, modification or repair of an electrical instaliation;
(b) the connection of machinery at the supply terminals of such machinery; or

(e) the inspection, testing and verification of electrical installations for the purpose of issuing
a certificate of compliance;

3.42 master installation electrician means a person who has been registered as a master

installation electrician in terms of regulation 11 (2) for the verification and certification of the
construction, testing and inspection of any electrical instaliation;

3.43 point of supply means the point at which electricity is supplied to any premises by a
supplier;



3. Client Requirements

3.1 Leadership and Commitment

The Contractor acknowledges the KZN Depariment of Health's strong commitment to Health
and Safety and the Contractor affirms that it has a written Health and Safety Policy, and is
actively supported and endorsed by the Contractors management. The Contractor
represents that its written policy is widsly disseminated and understood among its
employees, and that its policy includes a description of the Contractor's organization,
procedures and methods of communication to and from personnel. The Contractor must
provide copies of its policy and policy statement to Department of Health (DOH).

3.2 Legal Requirements and Regulations for Health and Safety

The Contractor warrants that itis familiar with the contents and implications of the applicable -
Legislation; codes of practice, guidelines and standards applicable to the services to be
provided. The Act and the Regulations, where applicable, require development and
implementation of Work Method Statements for a range of high-risk activities, which, where
applicable, the Contractor must develop and implement. The Contractor must ensure that its

perscnnel and its subcontractor's personnel have been informed of all such laws, Acts,
regulations, codes of practice, guidelines and standards.

3.3 Contracfors’ General Requirements for Health and Safety

The Confractor is solely responsible for carrying out the work under the Contract having the
highest regard for the health and safety of its employees, the KZN Department of Health's
employees and persons at or in the vicinity of the Site, the Works, iemporary work,

materials, the property of third parties and any purpose relating to the Contractor carrying
out its obligations under this Contract.

The Gonfractor must initiate and maintain safety precautions and programs to conform to all
applicable Health and Safety laws or other requirements, including requirements of any
applicabls government instrumentality and DOH institutions site requirements.

The Contractor must, at its own cost, erect and maintain safeguards for the protection of

workers and the public. The Contractor must manage all reascnably foresseable hazards
created by performance of the work.

The Contractor must:

Provide all things and take all measures necessary for maintaining proper personal

hygiens, ensuring safety of persons and property and protecting the environment at
or near the Site

Avoid unnecessary interference with the passage of people and property at or near
the Site

Prevent nuisance and excessive noises and unreasonable disturbances in
parforming the Services

+ Beresponsible for the adequacy, stability and safety of all of its site operations.



Costs for the above are borne by the Contractor

The Contractor must comply and is responsible for ensuring that all of its Sub-
contractors comply with the relevant legislation(s} and statutory regulations for health
and safety, the KZN Department of Health's Health & Safety requirements included in
the Contract and other document pertaining to health & safety contained in the

Program Health & Safety Management System and include standards, policies,
procedures, guidelines and safe work instructions

The contractor must appoint a Competent Safety Officer who will ensure that OHS
Act and its regulations are implemented.

The contractor must appointment a full time Safety Officer to ensure compliance on
site.

3.4 Contractor's Health and Safety Management Plan

The Contractor must prepare, implement and administer the Cohtractor’'s Health and Safety
Management Plan. The Plan is in writing and must be forwarded prior to mobilisation to the
site for work under the Coniract to the KZN Department of Health's Safety Department for
review. The Health and Safety Management Plan must comply with this Contract including
Site Rules & Requirements, and applicable law relating to workplace health, safety and

environmental standards. Any proposed amendments or revisions to the Contractor's Safety
Management Plan are submitted to DOH for acceptance.

The Health and Safety Management Plan rhust provide a sysiematic method of managing

hazards according to the risk priority and must include all mobilisation and site set-up
activities. The Plan will be audited for completeness by the KZN Department of Health.

The contracter shall comply with the requirements of CR 7

The Plan must be presented and accepted by DOH BEFORE permission will be granted to
the Contractor to mobilise to site

3.5 Legal & Site-Specific Requirements
The Contractor shall develop, implement and administer Health & Safety Plan.

The plan shall demonstrate management's commitment to safety and include, but not be
limited to, the following minimum auditable slemenis:

e The Contractors' Safety Policy.

How safety responsibilities are assigned to different roles within the organisation.
ldentification of role of Safety Coordinator, and on-site managers

Selection, placement and training procedures, including induction and ongoing

training in 'Basic Safe Work' and Occupaticnal Health & Safety training for newly
hired or promoted supetvisors.

Qccupational Health & Safety communications and meetings, including daily safe
task instructions and project safety meetings.

Assessment of sub-contractors and Service Providers, including reguirements for
Health & Safety Plans.



&

Safety awareness.

Nomination of personnel to carry out safsty inspections.

Contractor senior management involvement

Rules and regulations including safety procedures the Contractor has in place for
recurring work activities

Personal protective equipment rules.
Conirol of dangerous and hazardous substances

System of hazard identification and risk control, such as Risk assessments, Daily
Safe Task instructions and communication.

Verification procedures including
Dally site safety inspections and audits

Inspection of plant, tools and equipment prior to introduction to site and at least
monthly thereafter

Accident/incident reporiing, recording, investigation and analysis, which ensure that
corrective action, are taken and this action is communicated to report initiators

Evacuation and emergency planning
Rehabiiitation procedures that encourage an early return to work

Record keeping, including details of what is kept and for how long

3.5.1 Hazard Identification, Risk Assessment and Risk Control

The development of a work scope and activity risk profile identifying and considering,
safety, health and environmental hazards and exposures.

Controls to manage risks identified within the risk profile will be formalised and
implemented

Psrsonal Protection Equipment

The hazard identification and risk assessment process for specific operations and

activities and for new activities identified after the development of the project/work
scope and activity risk profile.

The process to be used to review the effectiveness of risk controls

Workplace hazard inspections

The implementation of a safety observation and coaching process conducted as a
minimum by persons in leadership roles

Method by which daily activities wilt be assessed for hazards and controls defined
before work commences

Contractor will carry out inspections and maintain requests of the identification of
and implementation of inspection and maintenance controls for plant, mobile plant,
equipment and tools requiring formal management.



3.5.2 Risk Assessment

The principal contractor must, before the commencement of any work and during
such work, have risk assessments performed by a competent person appointed in
written.

The risk assessment should include-

(a) the identification of risks and hazards to which persons may be exposed to

(b) an analysis and evaluation of the risks and hazards identified based on a
documented method

(c) a documented plan and applicable safe work procedures to mitigate reduce or

conirol the risks that have been identified

(d) a monitoring plan and

(e} a review plan

Furthermore, the contractor shall conduct jobftask specific risk assessment.
Communication of the risk assessments shali be kept in the OHS file.

Risk assessment must be performed by a trained risk assessor who has been
appointed in writing. ‘

The principal contractor shall comply with the requirements of CR 8

3.5.3 Task Specific Risk Assessment

Prior to the commencement of each work activity, a Task Specific Risk Assessment (HIRA)
is completed; documented and submitted o KZN Department of Health for approval prior to
the task commencing. The purpose of the HIRA is to identify all potential hazards associated
with the Work and the Work environment, assess the risk these hazards present and then to
provide tisk control action that deals with those hazards, as well as providing to the

workforce involved in the particular work activity, details of any hazards and the proposed
controls.

The Task Specific Risk Assessment must:

Describe the operation o be performed in the sequence of the basic job steps.
ldentify the hazards or potential hazards at each step.
tdentify the possible consequences for each hazard at each step.

Assess the [nitial Risk Score that each hazard presents (Probability x Severity x
Frequency), the tota! score will be used to identify the Risk Ranking/Priority Factor.

Once control measures have been considered and implemented, a Revisad Risk
Score must be allocated to each hazard.

ldentify the Site Rules that apply.



Describe how the hazard is controlled such that the residual risk is as low as
reasonably practicable and is acceptable to the work crew.

|dentify the related Work Instruction if appropriate.

« Be reviewed prior to each shift.

Be acknowledged by way of signaturs of all personnel involved in the work activity

3.5.4 Safety Method Statements

]

The Contractor must submit Safety Method Statements to the KZN Department of
Heslih's nominated Representative for approval prior to the task commencing.

The Task [tems listed in the Safety Method Statement must tie up with the task items
being assessed in the Task Specific Risk Assessment document.

The Safety Method Statement must detail in a step by step and methodical manner
how the task is to be done from bheginning to the end and must indicate what

tools/fequipment will be used at each stage and/or how the work area isto be
accessed.

3.5.5 Hazardous Materials

The Contractor must set out its policy for the use, transportation, handling and
storage of fuel and hazardous materials taking into account the legislative
requirements. The Contractor must ensure that all hazardous materials and waste
products are disposed of in accordance with applicable laws and regulations and any
procedures published by DOH or in the absence of any relevant law, regulation or
procedures, in accordance with sound safe practice.

3.5.6 Incident Management

o

The principal contractor must appoint a competent incident investigator in writing.

Incident management plan must be developed and implemented by the principal
contractor

= Allincidents must be investigated and recorded
« Reportable incidents must be reported to the Department of Labour

» |ncidents must be reported to DOH within 24 hours of occurrence

» Anincident register must he kept on site.

incident investigation report inclusive of corrective measures must be submitted to
DOH



3.5.7 Emergency Preparedness and Procedures

+ The principal contractor must devslop an emergency procedure

¢ The emergency procedure must have; but not limited to:
A detailed response procedure,
List of key personnel

Details of emergency services

Steps to be taken in the event of each and every specific type of emergency
The emergency procedure must be communicated fo all employees

= Emergency numbers must be known to all employees

3.5.8 First Ald Equipment

o The principal contractor must appoint first aider in writing

e The appointed first aider must be in possession of First Aid Level 2 certificate.

« The contractor must provide his own first aid box

3.5.9 Unsafe Acts and Conditions

o

The Contractor must implement a system {o recognise, correct, and report unsafe
acts and conditions associated with all Site activities.

3.5.10 Occupational Health & Infection control

The contract may expose employess to biological agents; confractors must ensure

that an adequate risk assessment is prepared and identifies the biological agents and
controls thereof. '

+ Appropriate PPE must be used at all imes

3.5.11 Extreme weather conditions

« |f weather conditions pose a threat to Health & Safety of employees, be it exireme
heat, cold, lightening or any weather condition, the Principal must apply appropriate

safety measures. For hot environments; cool portable water shall be provided.



3.5.12 Medical Certificates of Fitness

Prior to commencement of works; the principal contracter must submit valid medical
certificates of fitness for all employees

DOH will only accept Medical certificates of fitness obtained from an authorised
Occupational health Practitioner

A procedure to cater for employees with limitations must be developed and
implemented by the contractor.

Employees without valid medical ceriificates will not be allowed on site.

3.5.13 Plant and Equipment

3.5.14

The contractor must implement and comply with OH&S Act - Electrical Machinery
Reg. 9, Driven Machinery Reg. 1 — 20, Electrical Machinery Regulations and
Electrical Installation Regulations. -

The Contractor must supply, at his cost, all items of plant and equipment necessary
to perform the work and must maintain all items in good order and condition.

Should any plant or equipment become inoperable for a period considered to be
harmful to the progress of the wark, the Contractor, must remove the unserviceable
plant or equipment and replace it with similar serviceable plant or equipment at no
cost to KZN Department of Health.

No item of plant or equipment delivered to site for this Contract is removed from the
site prior to the completion of the Contract without the written approval of DOH.

DOH reserves the right to inspect items of plant or equipment brought to site by the
Contractor for use on this Contract. Should DOH Representative has the opinion that
any item is inadequate, faulty, unsafe or in any other way unsuitable for the safe and
satisfactory execution of the work for which it is intended, He/She must advise the

Contractor in writing and the Contractor must forthwith remove the item from the site
and replace it with a safe and adequate substitute.

Personnel Protective Equipment/Clothing (PPE)

The contractor must provide suitable and adequate PPE to all hisfher employees
PPE must be issued to all workers free of charge and a record of issuing must be
kept

Training must be provided to all employees to ensure they know how 1o use and
maintain their PPE

Training should include but not limited to: Cleaning of PPE, Hygiene, Correcily
Putting PPE on, Inspection of PPE, Health Risks associated with the task,

The contractor must comply with the requirements of General Safety Regulations

3.5.15 Working on Live Elecirical Equipment / Sub-Station

The Contracter may not allow any work on live electrical equipment!



3.5.16 Elevated Work

3.5.17

3.5.18

The Contractor must submit a fall protection and rescue pian to DOH for approval,
before any elevated work commence

Ensure that all tools in elevated positions is attached to lanyards and be attached to
either the person or structure

Equipment in elevated positions must be tied back to the structure
There must be no loose items in elevated positions.

Overhead work will only be allowed only if the area below is barricaded in
accordance with DOH barricading requirements.

The contractor must implement and comply with Construction Regulations 8

Barricading requirements

All openings and edges must be barricaded with solid barncadlng to withstand an
impact of at least 100kg

Only solid barricading covered with Netting and or DOH approved equivalent
barricading is aliowed.

Solid barriers to prevent persons falling into them must protect openings in floors,

stairwells, staircases, open-sided buildings and any structure in the course of
erection, where dangerous opsenings exist

Contractors must pre-plan the delivery of floor grating, stair treads, landings and
handrails to ensure safe access and protection for persons werking on structures

Barricading must be tagged, placed on register, mainiained and inspected daily -
The owner of the barricade’s name and mobile number must appesar on the tag

Al handrails and fencing must comply with DOH Standards.

The contractor must comply with the requirements of General Safety Regulation 13

(0

Note: Danger tape will not be accepted as barricading!

Waorking in Existing Operations

Wark must be carried out such that no interference is caused.

Any work which requires section of the Plant to be taken out of operation with
resultant interruption to production and/or other activities must be carried out in the
absolute minimum of time and be on the basis of the Contractor working around the
clock (within legal parameters) for the duration of such work. The times when work of
this nature can be carried out must be arranged with DOH

3.5.19 Notification of Construction Work

The principal contractor must notify the department of Labour in writing 7 days before
commencement of construction works.



3.5.20 Fall Protection

The Principal contractor must designate a competent person to prepare a fall
protection plan

The principal contractor must implement the fall protection plan and amend when
necessary and

Ensure that there is continued adherence to the fall protection plan

Fall protection plan must include:

A risk assessment of all work carried out from a fall risk position and the procedures
and methods used to address all the risks Identified per location

The process of evaluation of employess medical fitness necessary to work at a fall
risk position and records thereof

A programme for training of employees"working from fall risk positions and records
thereof

The procedure addressing the inspection; testing and maintenance of all fall
protection equipment

A rescue plan detailing the necessary procedure; personnel and suitable equipment
required to affect a rescue of a person in the event of a fall incident to ensure that the
rescus procedure s implemented immediately following the incident.

The site manager must be in possession of the most recently updated version of the
fall protection plan

The Principal contractor must ensure that

All unprotected openings on the floors; edges; slabs; hatchways and stairways are
adequately guarded; fenced or barricaded or that a similar means are used to
safeguard any person from falling through such opening;

No person/s is permitted to work in a fall risk position unless the work is performed
safely as ahove

Fall ﬁ)revention and airest equipment are approved as suitable and of sufficient
strength for the purpose for which they are being used; with regards to the load
including any person; they are intended to bear;

Securely attached to a structure or plant and the structure or plant means of
attachment thereto are suitable and of sufficient strength and stability for the purpose
of safely supporting the equipment and any other person who could fall and

Fall arrest equipment is used only where it is not reasonably practicable to use fall

prevention equipment.

The contractor must comply with the requirements of CR 10



3.5.21 Vehicles and mobile plant

The contractor must ensure that vehicles and mobile plants comply with the
requirements of CR 23

Vehicles and mobile plants must be inspected daily before use and records thereof
must be kept

Competent personnel must be appointed to use and manage such

3.5.22 Housekeeping and general safeguarding on site

The contractor must comply with the requirements of Environmental Regulations for
Workplaces (ERW) and CR 27

» The contractor must ensure continuous housekeeping on site

o Accumulated waste must be removed regularly

¢ The site must be kept neat and clean at all times

3.5.23 Stacking and storage on site

The contractor must appoint in writing a competent stacking storage supervisor

The contractor must comply with the requirements of GSR and CR 28
3.5.24 Fire precautions on site

= The contractor must minimise fire risks on site

The contractor must comply with the requirements of ERW and CR 29

3.5.25 Employee Facilities on site

The contractor must provide adequate facilities on site i.e. toilets; eating areas;
changing areas and showers etc.

» The contractor must comply with the requirements of CR 30
3.5.25 Portable electric tools

» No person shall use or permit the use of a portable eleciric tool with an operating
voitage that exceeds 50 V to earth unless-

(a) it is connected to a source of electrical energy incorporating an earth Isakage protection
device, the construction of which meets the requirements of the relevant health and safety
standard incorporated into these Regulations under section 44 of the Act; or

{b) it is connected to a source of electrical energy through the interposition between each
tool and the source of an individually double-wound isolating transformer, the secondary
winding of which is not earthed at any point and the construction of which meets the

requirements of the relevant health and safety standard incorporated into these Regulations
under section 44 of the Act: or



(c) itis connected to a source of high frequency electrical energy derived from

a generator which is used solely for supplying energy to such portable electric tool and which
arrangement is approved by the chief inspector; or

(d) itis clearly marked that it is constructed with double or reinforced insulation.

The contractor must comply with the requirements of EMR 10

Training and Competency

Prior to the commencement of the work, the Contractor must provide current
documentation to the satisfaction of DOH verifying that the Contractor’'s personnel
are competent and have the appropriate qualifications, job skills and training as
required by this Contract and applicable laws.

The Contractor must ensure that all his employees and his Sub-Contractors'
employees working on the site are adequately trained in the type of work to be
performed, are frained in relevant procedures and have the appropriate
qualifications, certificates and are under competent supervision. Records are to be
maintained on site.

The Principal Contractor and all contract employees are holders of current
certificates or licenses, where the operation being performed requires such or

applicable industry standard where legislation doss not prescribe or have registered
courses to meet the requirements.

4.1 Induction in Health and Safety

The Contractor must ensure that no employee of the Contractor or iis subcontractors,
including transport and delivery Contractors entering the site delivering materials
and/or equipment, must proceed to enter the Site or any operations area until they
have received all training required under applicable laws and regulations, including,
but not limited to, work activity inductions and the KZN Department of Health's Site-
specific induction.

The Contractor must also prepare and present to all its employees its own Contractor
Induction, explaining the Contractor's Safety Management Plan, the Contractor's

Rules, the obligations imposed by the Occupational Health and Safety Act and
Regulations.

The contractor must comply with: OH&S Act - Section 8

Smoking

The Contractor must not permit smoking at the Site except within designated
smaoking areas.

[ntoxicating Liquor or Drugs

The contractor must implement and comply with OH&S Act — General Administrative
Regulation 10

Any person found on the site or attempting to enter site, in possession of or
consuming infoxicating liquor or illegal drugs or considered unfit for work from the

apparent influsnce of intoxicating liguor or illegal drugs or prescription drugs, is
removed from the site.
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8.

Housekeeping

The contractor must implement and comply with Construction Reg. 27

The Contractor must maintain all work areas in a tidy state, free of debris and
rubbish.

The Contractor must dispose of all debris, rubbish, spoil and hazardous waste off
site, outside KZN Department of Health's property in a designated and authorised
area or facility. The Contractor should make itself aware of the KZN Depariment of
Health's waste management

plan and collection and disposal arrangements and align its waste management
program accordingly.

In cases where an inadequate standard of housekeeping has developed and
compromised safety and cleanliness, DOH has the right to instruct the Contractor to
cease work until the area has been tidied up and made safe.

The Contractor must carry out regular safety/housekeeping inspections at least
weekly to ensure maintenance of satisfactory standards. The Contractor must .

document the results of each inspection and must maintain records for viewing by
DOH.

Fundamental health and safety requirements

Before any work commences, proof of and the following non-negotiable deliverables are
required:

Incident investigation training by Construction Manager and or Safety Officer
Letter of good standing with the Workman's Compensation Commissioner
Legal liability training of all Supervisors and Construction Managers

Qriginal of the notification of construction work stamped by the Department of Labour
Public Liability Insurance

Competency training certificates of people 1o execute the job

Method statements for work 1o be conducted

A Baseline Risk Assessment

Risk Assessments for every Job/Task

Signed legal appointments as required by legislation

Contractors’ Safety Officer CV and competency certificates

Health and Safety Management Plan

Health and Safety file

All equipment to be on a current register, backed up by relevant test certificates

A Medical fitness certificate for each employee with Annexure 3 completed per
employee

Proof of induction (Contractor induction training)



8. Management of COvid-19
9.1 Covid- 19 Documentation

The principal contractor shall develop a policy on COvid-19; signed by CEQ
Covid-19 prevention and management plan must be developed

Conduct a risk assessment to determine exposure to Covid-19

Daily Safety Task Instructions (DSTI's) shall include Govid-18.

9.2 Hand washing facilities

Construction sites must be equipped with hand washing facilities at the usual welfare
facilities.

Ensure soap and fresh water is readily available and kept topped up at all times.

Ensure regular cleaning of hand wash facilifies and provide adequate bin for disposal of
hand paper towels with regular disposal.

Hand washing techniques posters shall be posted around the hand washing facilities
Hand sanitising agents must also be placed at strategic areas

9.3 Medical Certificates of Fithess

Principal contractor shall keep copies of employee's medical cetificates of fitness on site
safely file.

Héving studied the medical certificates of all employees; the principa1 contractor must

ensure that high risk employees are managed accordingly i.e. employees with underlying
medical conditions

8.4 Screening

The principal contractor must ensure that all personnel accessing their sites are
screened.

All cases referred for testing shall be reported to relevant Department of Health's project
manager.



9.5 Travel to site

The principal contracior shall arrange safe transportation of employees to and from site.

Ensure that vehicles are disinfected on daily basis.

Where single occupancy of vehicle is not practicable; employees shall sit as far apart as
the vehicle allows; and all windows must be kept open.

9.6 Ealing Areas

The principal contractor must ensure that there are dedicated eating areas for
employees,

Ensure that eating areas are kept in a hygienic condition and disinfected after use.
The contractor shall stagger breaking times to reduce congestion and contact.

Employees shall be encouraged to follow the acceptable social distancing measures and
seating arrangements must be as such.

Hand washing facilities and or sanitisers must be provided in these areas.

9.7 Changing facilities

The principal coniractor shall introduce staggered siart and finish times o reduce
congestion and contact at all times.

Changing facilities shall be cleaned and disinfected regularly.

Based on the size of each facility; the contractor shall determine how many people can

use a changing facility at any one time to maintain the acceptable distance

9.8 Avoiding close working

There will be circumstances where it is not possible or safe for employees to distance
themselves from each other by the acceptable distance.

Principal contractor shall ensure that where the acceptable distance is not practicable-:
> employees have no symptoms of Covid-19;

» allow only 1 person per m?



» PPE is worn correctly and is in line with risk assessment and
» Supervision Is maintained throughout the activity.

9.9 Deliveries

All personnel delivering equipment and material to site shall be subjected to screening.

Equipment and materials delivered on site must be disinfected at a dssignated
decontamination area to aveid transition of the virus.

9.10 Personal Protective & Equipment Clothing

Personal protective equipment & clothing refers to a variety of barriers, used alone or in
combinaticn, to protect against hazardous agsnts in the environment.

The principal contractor shall ensure that his employees and sub-contractor employees are
issued with suitable PPE and that PPE is worn at all times and in a correct manner

Ensure that used PPE is disposed of in an acceptable manner.

9.11Training & awareness

The principal contractor shall ensure continuous training and awareness on Covid-19 is
effected on site.

9.12 Cleaning Procedures

The principal contracter shall establish adeguate cleaning and disinfection procedures and
intervals therecof,



[::72.35 - DECLARATION CERTIFICATE FOR LOCAYL: PRODUGTION AND CONTENT.FOR DESIGNATED SEGTORS = 5BD 6.2 7]

Thie Standard Tender Document (SBD) must forma part of all Tenders invited. It contains general information and serves as & declaration form for local content

Before completing this declaration, ienderers must study the General Conditiens, Definitions, Directives applicable In respect of Local Gontent &s prescribed in
1. General Conditions

1.1, Preferantial Procursrnent Regulations, 2017 (Regulation 8) makes provision for the promotion of local production and content.

1.2, 1.2, Regulation 8.(2) prescribes that In the case of designated sectors, organs of state must advertise such tenders with the specific

i3 Where necessary, for Tenders referred to in paragraph 1.2 above, a two stage Tenderding process may be followed, where the first

1.4. A person awarded & contract In rslation 10 a designated sector, may not sub-contract in such a manner that the local production and

1.5 The local content (LC) expressed as a percentage of the Tender price must bs calculated in accordance with the SABS approved

LG=[1-x/y]*100

Where;
xls the imported centent In Rand
y Is the Tender Tender price in Rand exsluding value added tax (VAT)

Prices refarrad o in the detsrmination of x must be converted 1o Rand {ZAR) by using the exchange rais published by South African

The SABS approved technical specification number SATS 1286:2011 Is accessible on hitpiiwww.thedtl.gov.za/industrial

1.6. A Tender may be disqualified if —

(a) this Dectaration Certificate and the Annex C {Local Content Declaration: Summary Schedule) are not submitted as part of the
The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 1286:2011) for this tender Isfare as

Description of services, works or goods

Stipuiated minimum threshold

Does any pertion ot the servicés, \;rnrks or éoo ds offer-éd héxve ény imported content?

[ves f |nNo | | (Tacke applicatie box)

3.1, If yes, the rate(s) of exchange to be used in this Tender to calculate ihe local content as prescribed in paragraph 1.5 of the general

The relevant rates of exchange information Is accessible on www.reservebank.co.za.

indicate the rate(s) of exchange against the appropriate currency in the table below {refer to Annex A of BATS 1286:2011):

Currency ’
US Dellar

Pound Sterling

Euro

Yen

Other

Rates of exchange

NB: Tend erders must submit proof of the SARB rate (s) of exchange used.

Where, afier the award of a tender, challenges are experienced in mesting the stipulated minimum threshold for local content the dii mustbe




LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANGIAL OFFICER OR OTHER LEGALLY RESPONSIBLE PERSON NOMINATED

iN RESPECT OF TENDER NO.

ISSUED BY:

{Procursment Authortty / Name of Institution):

NB

The obligation tc complete, duly sign and submit this declaration cannot be transferred fo an external authorized
Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex G, D and E} Is

1, the undarsigned, {full names),

de hereby declare, in my capacHy as

of (rame of Tenderder entity),
1he following:

(a) The facts coniained herein_ are within my own personal knowledgs.

&) | have satisfied myself that:

(il the goodsiservices/works to be delivered in terms of the above-specified Tender comply with the

(c} The jocal content percentage (%) indicated below has been calculated using the formula given in clause 3 of
Tender price, excluding VAT (v) R
Imporied content (), as calculated In terms of SATS 1286:2011 R

Stipulated minimum threshold for kocal content (paragraph 3 above)
Local content %, as caleulated interms of SATS 1286:2011

I the Tender [s for more than ene product, the tocal content percentages for each product contained in Declaration C shall be

The local content percentages for each product has been caleulated using the formula glven In clause 3 of SATS 1286:2011, the

(d) | aceept that the Procutement Authority / Instftution has the right to request that the focal content be verified In
{8} | undarstand that the awarding of the Tender is dependent on the accuracy of the infermation furnished in this
SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:




10pua1 Jo v Tuawny feve] SBeseny {5TY) S1Ed
oy yuazues jedo gerey feD)
oY JuRyt03 parode el ez}
e Tquantren papotiurtivee; poyetFETETEa L 7ope L fZ20)
0y Guaﬁaﬁﬁaaﬁ._ﬁs@ﬂﬁg_g;
To® “Jonpen repwarteral. (7e)
; | ” “ |
d 1 \ _
| W |
| |
, i | m
_, e | _ : _
: _ _
u i _ , |
: Lo 1 _ s
%) e R e O 1) 1 O 2 I L .22 D) L) V) ) o) 5]
j o , 3 ; JEmIOEY ,
| i A | fennaid): eithg amer w13E) |
s s | | [0 e | | | i |
papiodwymo), | padwaxarersy | LG smpugr | HERARIOD; | SRS ..f rpoprddu) il el e _..n SURRIFORI WAy JapuaL
! i | AT 4 wgogeu | | npoiduweng S s,
. 7 7% W30 (e36] pARS | (22)
T m _HH? | — h————
7 s Ay Suspualf (53]
", sRpouymy Japus)l| (43
| {shanposd pareudissa|  (£2)
Eaﬁ _ wopduasap sspua)|  (7D)
11 Wodg PEpNPIE 94 03 1YA TR _ -oNJapusy| {1D)
FINEAUGS AIRUIWNG ~ UORBIEISE(] J434LeT) [ED 307
Tro UL

ITOZ'98T1 S1VS
Teags TR0 OGS T AR GHE N HD L LSBT AR LTI T30 T 04 ALVIIYEAD NOILVEYY




10 OMISSIONS FROM HEALTH SAFETY AND REQUIREMENTS SPECIFICATION

« By drawing up this OHS specification, DOH has endeavoured to address the most
ctitical aspects relating to OHS issues in order o assist the contractor in adequately
providing for the health and safety of employess on site. Should DOH not have
addressed all SHE/Q aspects pertalning to the work that is tendered for, the

contractor needs to inciude it in the SHE plan and inform DOH of such issues when
submitting.

Contractor’s Acceptance & Acknowledgement of the Health &
Safety Specification:

E (print name in
full), the undersigned responsible person (Gontractors16.1/16.2 Appointee) for:

' {Company Name)
declare that | have read, understood and accept the responsibilities and requirements of
this Health & Safety Specification for the project: Umzimkulu Hospital Perimeter fence
replacement will ensure that this Health & Safely Specification is communicated to the
relevant parties so that the requirements hereto can be complied with.

Contractor’s Responsible Person Date
(16.1/ 16.2 Appointee)



DECLARATION CERTIFICATE FOR LOCAL PRODUCTICN AND CONTENT FCR DESIGNATED SECTORS - SBD 62

SATS 1286.2011
Annex D
Imported Content Declaration - Supporting Schedule to Annex C
D1} |Tender Ne. B b
52) |Tender description: Note: VAT ta ba excluded from
D3} yDeslgnatad Products; al calculativns
D4) iTender Autherlty:
D5)  |Tenderlng Entity name:
A, Exempted imported content Calculation of imported content
Forgn Altlocally
Tendet fem Deseription of imported content Lozal Tia Gversi 5 li ‘]""‘"‘V TE’::der CehlVELTaL [ FretgHECoREto o] oeLinass Tend Exempted tmported
no's 5 £ M i Bl value asper | Brchange Imports partof entry | landing eosts | cost excl VAT mer Oty value
Commetclal Rate
B duties
fnvoice
(b7} [ (g} {010) {011) (D12} {013} {D14) {D15} (D15} {017} (Dig)
{D18} Total exempt Impaorted value R C
B. Imported divectly by the Tenderer =  Calculation of imported content
:i::::y Alffocalty
Tender Item q Tender Rate | Local value of | Frelght costs to Encurred Total landed
Description of imported i d val
no's escription of imported content Unliof measure)  Overseas Supplier value as per of Exchange m ports poct of entry | fanding costs | eost excl VAT Tender Oty | Total Imported value
Commercial B
N & duties
Invoice
{020 (D22} (D22} (D23) {D24) {D25) (D28} {D27} {ozg) {D28) {D30) (D31}
{532) Total Imparted value by tenderer R O
C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported conte
c:::i:y Al localty
. . Tendar Rate | Local value of | Freight coststo Incurred Total landed Quantity
" .
Description of imported content Unit of measure | Local suppller Overseas Supplier value as p_Er of Exchange imparts portafentry | landlng costs | cost exdl VAT Impocted Total imported vaiue
Commercial N
& duties
lavolce
(233) (D34} (D35) {36) {D37) {D38) {D33) (&40} {p41) {Ba2) (D43) {D4g)
{045) Total imported value by 3rd party RO
. 3 ation of foreig Summary of
D. Other foreign currency payments Fd sy
Lacal supplier 5
Typs of payment making the bﬁve;sa.as foreign curr_:ncyvalue T::ie;kate Luc:[:::;nf
payment eneficiary pam o change pay
(L] (047} (048) (D49} (D59) {D51]
{52} Total of forelgn currency payments declared by tenderer and/for 3rd party|
Signature of tenderer rom Annex B
{D52] Total of Imported content & foreign cutrency payments - [G32), (D45] & (D52) above

This total must correspond with
Date:

Annex € -C23




- DECLARATION CERTEFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS - SBD 6.2

{£1)
(£2)
(E3)
{E4)
{E5)

Annex E

Tender No.

Tender description:
Designated products:
Tender Authority:
Tendering Entity name:

Local Content Declaration - Supporting Schedule to Annex C

SATS 1286.2011

Note: VAT to be excluded from all calculations

oods, Se Bs and Description of items purchased

Local suppliers

Value

(£6)

(£7)

{£8)

{£9} Total local preducts (Goods, Services and Works)

(E10} ( Tenderer's manpower cost)

I o 28 Administration overheads and mark-up

Steel Products and Component for Construction

Signature of tenderer from Annex B

Date:

el Value Added Products BETAC 0V ELR (Rental, depreciation & amortisation, utility costs, consumables ete.}

8 (Marketing, insurance, financing, interest etc.)

(E13) Totallocat content

L B

This total must correspond with Annex C -C24




T2.36 - Quality Criteria

Department of Health
Effective Dale:Navember 2078
Vorsion: 4

The threshold score, below which tenderers are eliminated from further consideration, should ba 60%

TENDER EVALUATICN

CRITERIA AND SCORING

The weighting for Quality out of 100 sub-paints is as follows:

Evaluation Criterla Dellverahles Palnts Sub-Points Sub-Criteria Sub-Points Scaring
1.|Financial Capability to | Submisslon of proof on available 20 | Points |Sub-points | Proof in a form of & bank 20 Proot of capital of atleast 10% tender valus
start the project: Bidders |capiial and praot of credit limit that statemnent not older than 3
to score 50% Inorderte |can be obtained from financial monihs or an official Tetter
be responsive {failure institutions from the financial institution 10 Praof of capiial of between & - 10 %
will result in non stipulating the credit init,
respensive)
5 Proof of capital less than 5%
2.|Competency and Tenderers to demonstrats their 30 | Points | Sub-points |Scheduie of experience on
= ‘;‘; ﬂ'? (z6d mzﬁ;;ancy a.n? efxpalrlence by i prajects of a simitar nature Where 3 or more projects of a simialr nature and scops
el (T na(preoieralioestSisimilar 30 of works bave been completed in the pest 10 years to the
projects, Bulders to score |stzed prajects completed in the past value of R 7 000 000
50% In orderto ba 5 years. Submlssion must include
responsive (failure will  at lsast the projects award Jetters to
rasult In non responsive) |detemine scope, duration and
valus. Whare 2 projects of & simialr nature and scope of works
20 have been completed in the past 10 years to the value of
A 7 000 0o0
‘Where 1 project of 2 simialr nature and scope of works
10 have been completed in the past 10 years to the value ot
A 7 000 000
o ne er irrelsvant submission, dees net meet requirement
3.| Compatency and Proposed technical team member, [ 40 | Peints | Sub-points | Submission of detalled 40 Submission of a detailed curfictlum vitae of technical
exporisnce of site which is backed up by thelr curriculurn vitae of the team members made of { Directar or Project Manager,
management personnel | curiculum vitae with traceable foreman Heafth and Safety Person and Forernan) that will be
supperted by curriculurs | reference that detail technicat allocated to this project indicating more than 10 years
vitae qualifications and demenstzate experience on fencing projects
extensive experience on similar
projedts. 30 Submission of 2 detailed curriculum vitas of technical
team members made of ( Director or Project
Managar,Health and Safety Person and Foreman)that
will ba allocated to this project indicating between 5 10 10
years expertience an fencing prejects
10 Submlssion of a detalled cunjetdum vitae of technlcal
team members made of { Director or Praject Manager,
Health and Safety Person and Forernan) that will be
allocated to this project indicating less than & years
experence on fencing projects
4| Methodolegy and Detalled method statement and 10 | Points Foints  |Working Programmae detailing 10 Submission of Werking Programme detailing on the
Approach pragramme to ba submitted, an the sequence of works and sequence of works and indicating milestones
indicating milestones
5 Submisslon of Working Programme with no detafling an
) of works and mi
o No or irrelevant submission, does not meet requirement

Pagaiol2




Depariment of Health
Effective Date:November 2018
Version: 4

DEPARTMENT OF HEALTH

KVWAZULU-NATAL PROVINCE

HEALTH

REPUBLIC OF SOUTH AFRICA

BILLS OF QUANTITIES

with GCC for Construction Works - Second Edition 2010

CONTRACTUAL SECTION

ONE VOLUME APPROACH

Umzimkhulu Hospital-Replacement of the Perimeter Fence

Project L eader

KZN Depariment of Health
Private Bag X 8051
Pietermariizburg

3200

033 940-2511 - Tel Number

Employer:

Head: Health

KZN Department of Health
Private Bag X 3051
PIETERMARITZBURG

Mr. Musawenkosi Mkhize

Institution:

Umzimkhulu Hospital

3200

Tel Number:  033-840-2511

Fax Number:

Bid Number: ZNB9002/2022-H Project Code: 0

CIDB Grading: 65Q

Document Date: 24 January 2022

Contracting Party:

CIDB Registration number:

Central Suppliers Database Registration Number:
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y Department:
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Umzimkhulu Hospital-Replacement of the Perimeter Fence

THE CONTRACT
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HEALTH
REPUBLIC OF SCHJUTH AFRICA

Umzimkhulu Hospital-Replacement of the Perimeter Fence

C1- AGREEMENT AND CONTRACT DATA
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Effective Date:November 2018
Version: 4

] WAL U-NATAL PROVINCE

HEALTH
REPUBLEC OF SOUTH AFRICA

Umzimkhulu Hospital-Replacement of the Perimeter Fence

FORM OF OFFER AND ACCEPTANCE



Department of Health
Effective Date:November 2018
Version: 4

FORM OF OFFER AND ACCEPTANCE

Bid No - ZNB9002/2022-H VB! W AZULU-NATAL PROVINCE

HEALYH
REPURLIC OF SCOUTH AFRICA

Umzimkhulu Hospital-Replacement of the Perimeter Fence

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER
AND SIGN ACCEPTANCE BY THE EMPLOYER AND |IT WILL BECOME PART OF THE
CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE QTHER
RETURNABLE DOCUMENTS.




Department of Health
Eftective Date:November 2018
Version: 4

KWAZULU-NATAL PROVINCE

HEAELTH
REPUBLIC OF SOUTH AFRICA

Umzimkhulu Hospital-Replacement of the Perimeter Fence

C1.2 - CONTRACT DATA



Depariment of Health
Effective Date:November 2018

€ 1.2 CONTRACT DATA:
with GCG for Gonstruction Works - Second Edition 2010

Bidno:  ZNE

CONTRACT DATA FOR:

Umzimkhulu Hospital-Replacement of the Perimeter Fence

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition} published by the South Afric_eu_-n
institution of Civil Engineering. Coples of these conditions of contract may be obtained through mest regienal offices of the South African Institution of Givil
Enginssring, felephone number 011 805 5847 or by visiting their website at www.saice.org.za.

CONTRACT SPECIFIC DATA
The following contract specific data are appiicable 1o this contract:

CONTRACT VARIABLES

This schedule contalns all variables specific to this document and Is divided into pre-tender and post-tender categories. The pre-tender category must be
cormpleted in full and mcluded in the bid documents. Both the pre-tender and post-tender categoriss form part of this agreement.

Bpaces requiring informatien must be filled in, shown as 'not applicabls' or deleled but not left biank. Whers choices ars offered, the non-applicable itens are
1o be delstad. Where Insufficient space Is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.
Key cross reference clauses ara itaficised in [} brackets.

The Engineer/Piincipal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Empleyer before executing any of his
functicns according to the “Conditions under which Consultants are appolnted®, or in the event where an employee of the Employer represents the
Employer, the relevant General Delegatians applicable at the time of exseuting his/her duties as described In Clause 3.1.2.

WEC UTICa i B F100r_1T0o House , 17_VICioNa EMDankmem Dulvan 4009

Part 1: CONTRACT PATA PROVIDED BY THE EMPLOYER:

{PRE-TENDER NFORMATION

CONTRACTING AND OTHER PARTIES

[1.1.1.15]

1242

Employer:
KZN-Department of Health

Postal address:
Private Bag X 5051
PIETERMARITZBURG
3200

Tel: $33-840-2511 Fax:

Physical address:

35 Hyslop Road, TownHill Office Park
PIETERMARITZBURG

3200

Wersion: 4



Deparment of Health
Effective Date:Movember 2018

Bid no:
PART 1: DATA PROVIDED BY THE EMPLOYER
f1.7.1.13] Erefocts | fability Peticd
The defects liability period is: Alime measured from the date of the Cerlificate of Completion.
Defscts Liability Period is 12 Months Enginesring Works
Defecis Liablility Perlod is 12 Months for Building Warks
Latent Defect Petiod
516,81 The iatert defect period is: [1oYears ~ . -~ £ £ AR, =]
Documentation required before Commencement of the Works:
5.3.11 The documentation required before commencement with the Works exscution are;
.37 Haalth and Safety Plan
e Initial Programme Selver His 513 rEnginesy, prorta e
s Ero)
6.2} Guarantee ridar days aiter notce from.
18.67 insurance er notice from Engineer, priorto the -
Cash flow by contractor g_ﬂ_éf'i'lﬁce:ﬁbm En{gr‘the'rar_‘., piior to'ths-
Priced Bl of Quantity "The Gontractor Shall defiver Tiie Priced BIl of Uaitty Wil 14 Calendar deys fter fiotos from ENGINest, prot 1o the
Commencemient Dats, 8
Programme The Coniractor & required to subm AMIme. of VWoiks n 18t of Clausa 5,6.1 and 5:3.1 &nd the Project Leader s
required io approva this within 7 days inigrms of Cladse 5.6.3 2
Other requirements
15.3.21 The time 1o submit the documentation required before commengement with Works execulion s 7 calendar davs

Version: 4



Department of Health
Effective Date:Nevermber 2018

75.8.11

f5.8.11

Non-Working days

Non-Working days Saturday & Sundays
Special nop- warking days All Natiohally Racognized Public Holidays and the year end brezk

13.1.3]

Engineer/Princlpal Agent to consult with Employer

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according o the "Conditions under which Consultants

ara appointed”, of in the event whers an empioyee of the Employer reprasents the Employar, the relevant General Delegations applicable at the time of]
exaeuting his/her dutias,

f6.2.1]
f8.2.1]

Security
The time fo deliver the deed of guarantes is Prior to sita hand over in terms of clause 5.3.1 and 5.3.2.

The liabliity of the Guarantee shall be for 10%. Please ses Offer and Acceptance form for various optien available to Bidder.

Commencement Date

Commencement date means the date of Site Hand over that should not ocour prier to the Bidder receiving one fully signed copy of the Offer and Acceptance
interms of the Form of Cffer and Accsptance,

Thé Agreemsnt comes into effect on the date when; =
The ?snderer Jecelyes one furiz r:omg!eted orggmalmgg of this document m::iudmg the Scheduie of Dewaﬂons {Fany}

The agreement ("this document) consists of;
1, Agreeriient and Conditions of Contract.

2. Fori ofOffsrandAweptanoﬂ

3 Conh’act Data,

g Drawtngs & documenm refarred to in the 1 1o 4 above.

(See Form of Oﬁer and Acceptance)

f5.3.1]

The contractor shall commence exscuting the Works within 7 calendar days from the Commencement Data

15.4.1]

Possession of the sita will be given within 10 calengar days after the contractor has fulfilled the conditions {4.3, 5.6, 6.2, B.B) and received the notification
rom the Employer of Site Hand Qver where the contractor will recaeive one fully signed copy of the Form of Offer and Acceptance from the empleyer.

5.6.1]

The Contractor shall daliver his programme of work within 10 calendar days after notice from Engineer, pricr to the Commencement Date.

CONTRACT DETAILS

1.1.1.33

Yorks descriplion: Refer {o document G2 — Scope of Work,

[1.1.1.30]

Site description: Refer to document C4 — Site information,

Specific options that are applicable to & State organ only
Where 50 ;

[6.10.6.5]

1) Interest rale legislation;

(a)  in respect of interest owed by the employer, the interest raie as determined by the Minister of Justice and Constitutional Development from
time to fime, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1875), will apply; and

() inrespect of interest owed o the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1){b) of the Public Finance Management Act, 1998 (Act No. 1 of 1998}, will apply

2) Lateral support insurance to be effectad by the contractor: lYes !No X

3} Payment will be madse for materials and goods [Yes X [No

4)  Dispute resolution by fitigaticn [yes [No X

51 Exended defects Lability peried applicable to the following elements: [ 2

[8.6.1.1.2]

The Value of material, suppliad by the Employer, and neot included in the Contract Price, is: |Ra.oa

18.6.1.1.3]

The amouni to cover Professional Fees, not included in the Contract Price, for repairing damage and ioss to be included in the insurance:
30% of the coniract price

8.6.1.3}

[6.5.7.2.3]

The limit for indeminity for liable insurance is: Unlimitad e B i ]

The percentage allowance to cover overhead charges for contractor and subcontractors, is: [32.30%

71.1.1.14)

Practical Completion Date

The Pragiical Completion date is: A tire measured from the Commencement dats.,

5.5.1]
f5.13.4]

For the warks as a whole;

The whols of the works shall be completed within: I 6 [Months fwhich shakl be deemed to include all Non —Working Days, Special Non — Working Days and
the year-end Builders Annval lndustry Holiday Periods).

The date for practical completion shall bs To be determined i |

The penaity per calendar day shall be - 0.04% bf the Conlract Price, rouhded io the nearest R10

Version: 4



Department of Health
Effactive Date:Novernber 2018

For the works in sections:

Tha dafe for praciical completion from the commencement date and the penalty per calendar day:

Portien 1
15.5.11 N/A
[5.13.1] 0% of thg Contract Price, rounded o the nearest R10
Portion 2:
5] 7
15.13.1] ms Contract Price, routided fo the néarest R10
Fortion 3:
5.5.11 § Months service
5.13.11 0% of the Confract Price, rounded to the nesrest R10 -
Portion 4:
J5.5.1] NA
15.13.1] 0.04% of thia' Contract Price, rounded to the nearest R10 5
Portion 5:
f5.5.11 NA
[5.13.1] 0% of tha Contract Price, roundéd fo the nearest R10 - - - R -
Porilan 6:
15.5.11 N/A
5.18.1] 0% of the Contract Price, roufded to the hegrestR10 .~ o e = - TR
11.3.2] The law applicable to this agreement shall be that of the: Republic of Souih Africa
[6.10.1.5! Tha parcentage advance on materials not vet buili Into the Permanent Works is:
6.10.3] Percentags retentior on amounts due to centractor Is:
Maximum retention is: 10 A of the Confract Prrce
Netwithstanding anything to the contrary contained in the General conditions of Contract end Preliminaries, this centract could only, when the construction
5.8.1] pericd exceeds 6 months and the contract exceeds R1,000,000.00, be subject to a Contract Price Adjustment Factor,
16.8.2) Clause 6.8.2 the last part of the sentence saying ‘calculated according to the formira and the conditions set out In the Contract Price Adjustment Schedufe.”
[5.8.3] raust be replaced by “ealculated according fo the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with PO151 indices
(Revised 1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently
released indices by Statistic South Africa. Bidders are advised that with reference to Clause 3.4.6 of the Contract Prics Adjustment Provisions (CPAR) Indices
Applications Manual, the Head: Public Works will not aceept the submission by Bidders of lists of additional fems.”
[8.8.2] Where this contract is & Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions [CPAP){Revised 1 January 2013) where
[6.8.3] the contract period equals or excesds 6 calendar months. The applicable work group shall be WG 180 for gomestic buildings or WG 181 for commercial and
industrial buildings enly,
[5.14.5} The following clause must be added to clause 5,14.5:
[5.14.5.6) The employers agani shall submit the final account within 3 calendar months ta the principal agent.
[10.51 The delerminations of disputes shall be by ARBITRATION ONLY.
[10.5.5] The number of Adjudication Board Members to be appointed is:
Replace the last part of tha clause with the following: *.on the appiication of either party, by the Chairman, or his nominee of the Association of Arbitrators.”
f10.9.1]
Where CPAP is appliceble, the contract sum will be adjusted in accordance with the Contract Price Adjustmant Provisions (CPAP) as set outin the CPap
Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto!
1) Glass etc. measured in specialist seciion Metalwork, will be adjusted in terms of the index for that work group unless specifically stated
otherwise in the bills of quantities,
2} In case of uninterruptible power supplies, elevators, escalators and helsts, generating sets, motor-alternator sets and intercommunication
systems shall be adjusted in accordance with Work Group 170.
3) Furiher to clause 3.4,6 of the CPAP Indices Application Manual, tha listing of additional items for exclusion by Bidder's, will not be permitted.
Alternative Indices: Not Applicable
Deteils of changes mads to the General Conditions of Contract for construetion works (2019) Second Edition
Clause
1.1

[1.1.1.5) COMMENCEMENT DATE — means the actual date of Site Hang over that shouid not oceur prior to the Bidder receiving one fully signed cepy of
the Offer and Acceptance in terms of the Form of Offar and Acceptance.

[5.12.2.2]  ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the

Works are being sxecuted and inclute inter aila exessive rain, heat, cold, wind and any other climatic condition that would not normally be
expelienced during the season that the Works are sxscuted in that area. The South African Weather Setvice's (http:/fwww.weathersa.co.za) 10
year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Waorks are executed.

6.2.1} CONSTRUCTION GUARANTEE — means an on demand guarantee at call obtained by the contractor from an institution approved by the

employer in terms of the employet's construction guarantes form as selected in the Offer and Acceptance Form and the contract data.

CONSTRUCTION PERIOD — means the peried comimencing on the commencement date and ending on the date of due completion date. This
pertod will be deemed io commencs on actual site hand over date to the contractor and end on the date of practical completion and shall include
all annual Industrial holiday periods, Sundays and pubtic holidays.

CORRUPT PRACTICE - means the offer, giving, receiving, or soliciting of anything of value to influsnce the action of & public official in the
procurement process or in contract execution.

FINAL ACCOUNT - The dacument prepared by the principal agent, which reflects the centract valus of the works at final approva! ot termination.
FRAUDULENT PRAGTICE - means a misrepresentation of facts in order to influence a prosurament process or the execution of & contract to the

detriment of any bidder and includes cellusive practise among bidders (pricr to or after the bld submission) designed to establish tender prices at
antificial non-competitive levels and to deprive the bidder of the bensfits of free and open compstition.

INTEREST - the Interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of
the leglsiation of the Republic of South Africa, and in particular;

(= in respsct of interest owed by the employer, the intsrest rate as determinad by the Minister of Justice and Constitutional Devalopment from time
to time, In terms of section 1{2) of the Prescribed Rate of Interest Act, 1875 (Act No. 55 of 1975), will apply; and

W] In respect of interest owed to the amployer, the intsrest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1) (&) of the Public Finance Management Act, 1959 {Act No. 1 of 1998}, will apply

Verston: 4
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[1.1.1.16] ENGINEER/PRINCIPAL AGENT — means the person or entity appointed by the Emptayer and named in the Contract Dats as ths Engineer|
{Principal Agent to act &s agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and
cbiigations of an Engineer/Principat Agent as detailed in the Contract shall be fulfiled by a represeniative of the Employer as named in the
Contract Data. (Hereafter referred to as Engineer)

[1.1.1.27] GENERAL [TEMS - or preliminaries means ltems stipulated in the Pricing Data ralating to general obligations, site services, facilities and/or iterns
that cover elements of the cost of the work which are not considersd s proportional to the quantities of the Permanent Works.

f4.4.1] Add the following to the clause 4.4.1: “The Contract shall anly use subcontractors who are duly regisiered with the CIDB and who has an AGTIVE
Status at the time of submitting the bid”

6.2.1] Reiar to Offer and Acteptance form for the various options that the contractor may cheaose from in providing a form of Guarantee under
"GUARATEE OFTIONS"

16.10.6.2]

Replace "at the prime overdraft rate, &s charged by the Contractor’s Bank,” with *.af the intarest rate as determined by he Mirister of Justice and
Constitutional Development from time to fime, in terms of section 1(2) of the Prascribad Rate of Interest Act, 1975 (Act Np. 55 of 1975). *

Omit *on afl overdue payments from the date on which the sams should have been paid...* and replace with " only after 30 calendar days from
recelving written notice from the Contractor that the amount is overdue,..”

15.12.9]

{5.14.5.1)
15, 16.4]

B2z

6.2.3]

[2.3.2.2]

(a}

{a)

{b)

SPECIAL CONDITIONS OF CONTRACT

MANAGING PROJECT DURATION

INCLEMENT WEATHER AND CLAIMS FOR DELAYS [N PERFORMANCE

Ormit clause 5,123 and add the following:

5,123, If an extansion of time &5 grartad, the Contractor shall be paid such edditional time-related Ganeral ftems, Including for special non-
working days, if applicable as are appropriate regarding to any ether compensation which may already have been granted in respect of the
clreurnstances concerned. The reasons for extension of time that would invoke payment of time refated General ftemns are inter alia;

5.12.3.1  Failure lo give possession of the site to the contractor.

5.12.3.2  Making good physical loss and repairing darmage fo the works whers the contractor is not at risk.

5.12.3.3  Contract instructions not occasionsd by defawult by the contractor.

5.12.34  Faifure to issue construciion information timeously or the lte Jssue of & contract instruction foltowing 2 request from the contractor.

51235 Lete accepfance by the principal agent of a design underfaken by a selected subcontractor where the contracfor’s obligafions have been met.

5.123.6 Suspension or cancaliztion temmination lnvoked by a rominated or selected n/s subcontractor due to defauft by the smployer of the princips! agent.
5.12.3.7  Insoivency of a nominated subcontracior.

5.12.3.8 A diract contractor.

512.3.9 Opening up and testing of work and materials and geods where such work is sccording to in accordancs with the contract documents.
5.123.16 The exscuticn of additional work for which the quantily included in the bills of quantities is not suffisiently accuraie.

5.12.8.11 Late or failure to supply materials and goods for which the employer Is resgonsible.

5.12.3.12 Suspension of the works.”

Omit entire clavse 5.14.5.1
Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unfess otherwise provided in the Contract:
5.16.4.1. The performance Guarantee (if any) shall be refurned within 14 days to the guarantor in terms of Clause 7."

it shall be deemed thal the Cantractor has selectad & security of a bank or insurance guarantes of 5% of the value of the Works and a payment
reduction of 5% of the value certifisd In the payment ceriificate excluding velue added tax.”

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof
that his performance guarantes has not expired yet. The Coniractor will nat receive payment without proof of the validity of thelr performance
Omit "without prefudice fo the exercise of any fien the Goniractor may have acquired over the Employer’s property.”

Duties and functions of the Englneert requiring the specific approval of the Empleyer BEFORE execution of any parni of these dutles are as

Determinations of contractors claims for extension of time {revision of the centract completion date). All claims for extension of fime shall be
submitied by the Enginser, together with the Englneer's recommendaticns, te the Employer for determination. Omit "Enginser” in cleuse 42.2
Drawings, instructions or communications of any kind requiring variations of the works and involving EXTRA's shall NOT be given eftect by the
Contractor UNTIL BOTH the "Gfficial Variation Order” and the "Financial Request for Variaticn Order and Additional Funds® form, as issued by
the Depantment of Public Works, have been approved and signed by the Employer.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

Any notics of disagresment raised by the Contractor or written Dispute Notice given by the Contractor ta the Engineer shall be submitied by the
Engineer, together with the Engineer's recommeandations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submittec by the
Engineer, o the Employer for final approval and signature. The cerificates shall not be sonsidered as officially issued uniil signed by the

The Contractor shall co-ordinate his programme with all other contractors whose work may preceds or be exacuted simultangousty to his own.
The Contractor will be called upon to plan and control the project using the Project Evaluation and Review Techniqus (PERT) or other approved
Critical Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his
planning with any other contractor employed on the project. A torinightly project contrel repori witl be expected from the Contractor in writing,
evaluating any gains or delays against the critical path and he should allow for all costs invelved in planning reviewing and updating the
programme to the satisfaction of the Principal Agent against this item.

Activity-and total float shall belong to the Employer.

The Coniractor shall deliver his programme of work within 10 calendar days after notice from Engineer, prior to the Commencement Date.

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed TPM Programme which shall be to the
approval of the Engineet/principal agent. In this regard tenderers aro advised to consult with the Engineer/Principal Agent as to the format and
requirements of the programme as ne claim whatsoever will entsrtained shoukd the programme fall to meet the requirements of the
Engineer/Principal Agent. Failurs to submit the programms within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will rot be guaranteed unless the
Contractor has strictly complied with this provision.

The programme shall make aliowanca for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause
dealing with trclament weather and claiming for delays in periormance in this bill.

Allowance for the above must ba made under this Ttem as no claims for failing to comply with this precondition will 1ater be entertained.

#REFL

as indicated in the Scope of Warks. These days shall be reflacted on the critical path of the Gontractor's programme as specified in MANAGING
PROJECT DURATION above.

Claims for delays in performance due to inclement weather shall be calculated separately for each calsndar month and for the project 8s a whole.
Delays or gains ta the critical path shall be reflected in all revisicns of the programme. An extension of time will only be granted where the
following conditions are met:

0] The critarls 1o be used for WORK stoppages shall be for safsty hazards or poor qualtty of work.

L] The Emnployer's site representaiive or the Emplayer's Principal Agent, if the site representative is not avaflable shall be noffied when the Contractor stops the work and infends
ta clalm performance delays. The Employer representative shall inspect the: situation together with the Contracier and give an immediate Secision.
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The sloppage clalimed must cause a delay inthe Completion Data of work, | the eritical activilles can praceed and a nor-critical activity Is delayed due to
Irclermant weather ro clafms for delay shall be gramed,

2. Na claims for stoppages less than 2(twa) hours per day shall be considered.

3. Glaims granted for mare than 2 (wa) hours, but less than 10 ften) kour (unch incuded) day, shall be added together and expressed as full days.
4. All claims shall ba submitted In wriling to the Principal Agent within one wardng day of tha actual stoppage.
5. The total deley in performance grarted to the Contractor exprassed in days shall be added to the contraciual Completion Date of sach saction of the Works.
The coentreciual penalty clause shalf only come into sffect after this newly arrived date.
. Tolal defays (n hows) will be roundad up or down fo the nearast infeger for the calauation of Working Days. The total hours {including hurch) per Working
Day shall be 10 unless otherwiae indicated on lhe Contractor's programme.
7. Where the programmed defays for inclement weather excead the achual delays incured the Gempletion Date(s) will not be adiusted.
8. Where the project iIncludes bullder’s holidays the pre %] jons for inclement weather shall be adjusted pro-rate to the actral Working Days.
2. The totat of all monthly delays dus to inclement weather shall be calculated in accerdance with the example given below:
Morihs
- Total
Description Sept Oct Mav Dec Jan
Hours Hours Hours Haurs Hours Hours
Frogrammed | Rain days 1 30 30 15 5 0
Actual |Rain days 16 ) 35 5 18 106
Difference -16 8 -1 [ ] -16
8 hrs/day* Estimated Extension of time - in warking days 2
See point 5.2 in the Scope of Works for the specific days the bidder must alfow for In this contract.
Bid no: ZNB3002/2022-H L Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:
PQST-TENDER INFORMATION
Note; All information for this section Tequires consultation with the Contractor. The Engineer/Principal Agent shall not pre-select any of the
alternatives available to the Contractor,
1|CONTRACT DETAILS
{1.1.1.9] Contractor Name:
f1.2.1.2] Postal address:
Telno Fax no
Tax [ VAT Registration No: e-mail
Physical address:
71010 The accapied contract price inclusive of taxis R:
fAmount in words]
Paymem Of Preliminacies {Clause 6.7, 6.8, 6.10 and §.11)
The preliminaries amounts shall be paid in terms of: tAlternative A Yes
“Alernative B N/A

* Assessed by the Englieer/Principal Agent as an amount prorated fo the value of the Work duly executed in the same rallo as the Preflininaries bears to the Conirast Price excluding VAT, Preliminary
amount, Cortingencies and any CPAP.

+* Calculaled from the priced Bil! of Quantity/ALump Sum decument. The Contractor and the Engineer/Frincipal Agent shall agras on a division of the priced Prefiminaries items inlo: initral establishment
charge, monthly charge and final ok blishment charge.

Alternative A

If the Coniractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencernent Date, on such a division then the
Engineer/Principal Agent shall make a divisicn of the Preliminaries io be incorporated in the valuations for each monthly payment certificate as follows;
10% of the Genaral tems/Preliminarias amount shall not be varied

15% of the General tems/Preliminaries shall anty be varied In propartion of the Contract Price to the Contract Sum

75% of the General ltems/Preliminaries shall be varied in preportion to tha revised Construcfion Pariod compared with the initial Construction Period,

Adjustment of Preliminaries (Clause 6.7, 6.8, £.10 and 6.11)

Far the adjustment of Prefminaries both the Contract Sum and the Contract Valus (including tax) shall exclude the amaount of Preliminaiies, sli Contingency Sum{s)
and any pravision for Cost Price Adjustmenl Provisions:-

- An amaunt which shall nat be varied.

- An amount varied in proportion o the conlract value as compared to the Contrast Sum.

- Anameunt varied In proportion to the Constniction Period as compared to the inftial Constnuction Period (excluding revisions to the Sonstruction Period to which the Contracter is not entitied) to

iadjustment of the Contract Value in terms of the agreement.

The Coniracter shal provide a breakdawn of charges (neluding 1) withia 15 working days of the dale of acceptance of tender and, where applicable, an apportionment of Preliminaries per secfion

If tha Contraclor and the Principal Agant cannol agree, within ten {10) Werking Days from the Commencement Date, on such a division then the Principal Agent shall maka & division of the Prefiminaries
10 ba incorparated in the valuzations for each monthly payment cerlificate as follows;
10% of the amount shall ot be varied

15% varied in propottion of the Gontract Value lo the Gontract Sum
75% vaiied in pragortion o the revised Gonstnuichon period compared with the initial Gonstrustion Period

Sectional Completion : Subdivision of Frefiminaries Costs

For the adjusimant of prefiminaries for sections of he work the value of fixed, value, and fime related amounts of {he preliminares for sach seotion s required, The cortractor s fo provide such
informaticn within ffieen (15) working days of taking possession of the site, failing which the categorissd prafiminaries amounts shall be prorated 1o the value of each section.

The abova shall apply equally for projects whers sectionsl completion was not cortemplated st lender staga but subssquantly oocurmed  on an adhoc basls during construction of the works as agreed
batween the cllent and the employer. The original priced categorised amounts for fixed, value, and tima ralated amounts shall be prorated 1o the value of sach seclion.

When an exension of time has been granted I tetms of the GGG and the prefirminaries require fo be adjusted accordingly, the partinent sectional (subdivided) categorised preliminaries amounts shail be
Utillsed, whare applicabla and nat tha pvarsl) prafiminary amounts.

Where secticnal completion ls required in 1arms of tha agresment, the Gontractor shall provide the Principal Agent with the dhvision of the above calegarized ameLnts inte sections. Should the Contractor

14l o provide sush irformation within lhe periad stipulated the cateqorized amounts shail be prorated to the value of each section.
- yes/no
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Alternative B ;he Contractor shalf within 15 warking days of the date of possesion of the siie provide the Principal Agent with a delailed breakdown of

for the use of construstion equipment in terms of tha programme.

The contractor Is informed that enly optlon 'A' shall apply

reliminaries amounts for the works as a whole, ar per saction where applicable, inciuding administrative and superviscry Staff charges and
ves /no

2|DOCUMENTS

Contract documeants marked and annexed hersto!

Guarantee Qptions:

Not applicabls
22 DESIGN BRIEF

Not applicable

23 DRAWINGS

Ses list of drawingsfAnnexure's attached teo this document,
2.4 DESIGN PROCEDURES

Not applicable

Priced Bills of Quantlties: ves[ x|
Lump Sum document; ; Yes:I

 —
™ Er—

Yes YES or NO

Contract drawings: Yesfx

ol

Other documents:

Waiver of the Contractors lien or right of continuing possession is required.

YES

3)SIGNATURES OF THE CONTRACTING PARTIES

Thus done and SIGNed at. ... ve i i et v e et e e

Name of signatory

Capacity of
signatory

Thus done and SIgRed @b ... ..o s e e cae e s ses e

Name of signatory

Capacity of signatory

IO e B S S e —————

22 () e

for and behalf of the Employer who by signatute hereof

as Witness.

20

for and behalf of the Contractor who by signature hereof

as Witness.
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C1.3 PERFORMANCE GUARANTEE -
GCC FOR CONSTRUCTION WORKS {2nd Edition - 2010)

Head: Hsalth
KZN Department of Health:
Private Bag X 9051

PIETERMARITZBURG
3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Project Code

For use with the General Conditions of Coniract for Construction Works, Second Edition, 2010.
GUARANTOR DETAILS AND DEFINITIONS

"Guarantor' means:

Physical Address:

"Employer* means: The Provincial Administration of KwaZulu-Natal in its Department of Health

"Contracior' means:

"Engineer” means:

"Works" means: Umzimkhulu Hospital-Replacement of the Perimeter Fence
"Site" means:
"Coniract” means: The Agreement made in terms of the Form of Offer and Acceptance and

such amendments or additions to the Contract as may be agreed in writing
between the parties.

"Contract Sum® means: The accepied amount inclusive of tax of:

Amount in Words:

"Guaranteed Sum" means: The maximum aggregate amount of: 10%
Of CGontract Sum

Amount in Words:

"Expiry Date" means:
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CONTRACT DETAILS

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Woarks as defined in the Contract.

PERFORMANCE GUARANTEE

i

2

]

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

The Guaranter's period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the
date of payment in full of the Guaranteed Sum, whichever oceours first. The Engineer and/or the Employer shalt advise
the Guarantor in writing of the date on which the Certificate of Completion of the Works has besn issued.

The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Caontract is made for the purpose of convenience and

shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a surstyship;

3.2 its obligation under the Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum lizbility referred to in 1, the Guarantor hereby undertakes to pay the Employer the
sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employsr to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the

Coniract and failing such payment within seven (7} calendar days, the Employer intends to call upon the
CGuarantor to make payment in terms of 4.2;

4.2 Afirst written demand issued by the Employer to the Guarantor at the Guarantot's physical address with a

copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum cetrtified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5.1 the Contract has been terminated due o the Contractor's defauli and that this Performance Guarantee is
called up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/far the
provisionalffinal sequestration and/or the provisional liquidation court order.

t is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not
exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upen the date of issue of the Final Payment
Ceriificate submit an expense account to the Guarantor showing how ali monies received in terms of this Payment
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantes shall bear interest at the prime overdraft rate of the Employer's bank

compounded monthly and calculated from the date payment was mads by the Guarantor to the Employer until the date
of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by
the Employer.
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10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guaranter,

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

12  This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantes shall be returned to the Guaranior after it has
expired.

18  This Performance Guaraniee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court erder.

14  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of
Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate's Court.

Signed at
Date

Guarantor's signatory (1)

Capacity

Guarantor's signatory (2)

Capacity

Witness signatory (1)

Witness signatory (2)
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_C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition 2010)

Project . . ;
ti':I el, Umzimkhulu Hospital-Replacement of the Perimeter Fence
Bid no: ZNB2002/2022-H Project Code: N/A

C2.1 Pricing Instructions

Where any item is not relevant to this specific contfract, such item is marked N/A (signifying “not
applicable")

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1873 and amendments therato.

The pages of each of these documents are numbered consecutively and before the Bidder submits his
bid he should check the number of pages, and if any are found missing or duplicated, or the figures or
writing indistinct, or the documents contain any obvious error, he should apply to the Head : Public
Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the forsgoing.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Coniractor will be notified of

acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.

SCALE

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be

followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

PROVISIONAL ITEMS

All items described as "Provisional" shall be used as directed by the Employer and measured and
valued or paid for.

No work for which "Provisional® items are allowed shall be commenced without written instructions from
the Head : Health.
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TIMELY ORDERING OF MATERIALS
The Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All bids by means of which imported products are being called for, must use the rate of exchange 14

days prior to the closing date indicated in the bid documents. If this day falls on a weekend or public
holiday, the next working day must be used.

Furthermore, Bidders must submit documentary proof (in the form of a certified copy) from their bank or

legally recognised financial institution, clearly indicating what the rate of exchange was 14 days prior to
the closing date, as mentioned above.

Together with this, the Bidder must confirm that the fender price relating to an imported product, was
based on the rate of exchange 14 days prior to the closing date as mentioned above.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
BID DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which will
be recognised in conneaction with this contract. Any contradictions to this system of measurement
contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for all
requirements stated and not measured separately in compliance with this system.
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BROAD BASED BLACK ECONOMIC EMPOWERMENT

It is the deliberate palicy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

In responding to this tender you are therefore encouraged to devote attention to these two
subjects of Affirmative Action and Economic Empowerment. In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

The foregeing enunciations of this palicy are not intended to be prescriptive nor to preclude any
individual or operation from responding fo this bid.

11

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1.

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1899) Section 38 (1)
{a) (i) and 51 (1) (i) and Section 76 (4) of PFMA National Treasury developed a single platform,
The Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.

Prospective suppliers will he able to self - register on the CSD website: www.csd.gov.za

Once the supplier information has been varified with external data sources by National Treasury a
unigue supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.

Bidders are required to fill in clearly, legibly, in bold print and black ink their CSD supplier number
in the space hereunder:

Name of Supplier

Central Supplier Database (CSD)
Supplier Number:

12

TAX CLEARANCE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet
the hidder's tax obligations. It is a condition of this Offer of Commission that your practice
remains in good standing with SARS (South African Revenug Services) in terms of its tax
clearance, during the project, which is required to process your payment certificates.

1

2 SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a
period of 1 {one) year from the date of approval.
3 In bids where Consortia / Joint Ventures / Sub-coniractors are involved, each party must submit a
separate Tax Compliance Status (TCS) PIN.
4  Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.
5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

In order to meet this requirement bidders are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
bidders / individuals who wish to submit bids.

will need 1o register with SARS as eFilers through the website www.sars.gov.za.
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8 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company / Entity Tax
Reference Number

13

14

15

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documenis, the Standard Conditions of Bid, Conditions of

Contract, Standard Preambies to ail Trades, Specifications, Drawings and all other relevant
documentation.

VALUE ADDED TAX

The bid price must include for Value Added Tax (VAT). All rates, provisional sums, efc. in the Bills of

Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value
thereof in the Final Summary.

FIXED PRICE CONTRACT

Bidders are to take note that the contract price adjustments are not applicable to this contract. Bidders
should therefore make provision in the Contract Sum, schedule of rates, etc. for possible price
increases during the contract period, as no claims in this regard shall be entertained.
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Umzimkhulu Hospital-Replacement of the Perimeter Fence
BILL NO. 1
C2 .2 PRELIMINARY AND GENERAL
NOTES UNIT | QUANTITY | RATE AMOUNT

i)

i)

iv)

v)

vi)

vil)

Al

A3

AL

A5

The agresment is to be the General Conditions of Contract for Works of Givil
Engineering Construction (2010} (Second Edition) , published by the S, A
Institution Of Civil Engineering.

The Preliminariss are to be the Construction and managemsnt requirementis for
works contracts - Part 1; General engineering and construction woarks (SANS
192{-1; 2004 Edition 1) prepared by Standards South Africa and shall be
deemed to be incorporatad herein.

Tenderers are referrad to the abovementioned documents for the full intent and
meaning of each clause thereof (hereinafter referred to by heading and clause

number only) for which such allowance must be made as may be considerad
nacessary.

Where standard clauses ar alternatives are not entirely applicable to this
contrast such modifications, corrections or supplemanis as will apply are given
under sach relevant clause heading.

Where any ifam is not relevant to this specific contract such item is marked N/A
{signifying "nct applicable").

Adjustment of the preliminaries: each ltem priced, is to be allocated to one or
more ¢f the three categories, where "F" denotes a fixed amount (amount not to
be varied), "V' denotes an amount varigble in proportion to valus and b
denoies an amount in proportion to time.

Time (T) related Preliminaries will only be adjusted for omissions or additions,
issued by the Employer, or delays caused by the Employar, for which variation
and extension of time has been granted. See Contract Data .

SECTION A: GENERAL CONDITIONS OF CONTRACT
General {clause 1)

ltem

S s Voo 11 S oooLrononen
Basis of Contract (clause 2)

ltem
|7 PO -coonac Wi Trrerrwe s
Engineger (clause 3)

ftem
B oo sem s Vi T s
Contractor's Generat Obligation (clause 4)

ltem
Forer et e Voo B s o
Time and Related Matters (clause 5) - As referred to in the Contract Data under
Special Gondition of Contract. The Contract Period shall be desmed to include
all Non — Working Days, Special Non — Working Days and the year-end
Builders Annual Industry Holiday Periods.

[tem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
A6 Payment and Related Matters {clause 6)
ftem
il o e oo e, ([ ke
AT Quality and Related Matters (clause 7)
ltiem
i it s s T
AB Risk and Related Matters (clauss 8}
[tem
B ez T s e mrmewawwsamms
As  |Termination of Contract (clause 8)
ltem
Foirinrervesenenieenns Vo e e T T
A10 |Claims and Disputes (clause 10)
liem
T T N R e o g T TR —————————
SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION AND
MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS: PART 1
Refer o the SCOPE OF WORK for detall requirements:
B1 Scope
e Nt T ltem
B2 Narmative references
Bt e N R e R ltem
B3 Definitions
B Vi e TR it i ST ltem
B4 Requirements for construction and management
Fr e A T Hrr  TErroc T e e s TR lftem
B4l |General
B eeremremrsessae s N et ce s R coocoooo] ltem
B4.2 |Respansibiiities for design and construction
Bl mm oo IR NRERARRRN - O ltem
B4.3 |Pianning, programme and method staiements
LT ¥ TS i I £ - cocoonooroones ltem

Garried forward 1o collection
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UNIT | QUANTITY | RATE AMOUNT
B4.4 [Quality assurance
ltem
Bl Vo v s T
B4.5 |Setling out
ltem
B Ve e
B4.B |Management and disposal of water
ftem
B 7 R S,
B4.7 |Blasting
Iltem
e V.. 5 mee— T
B4.8 [Works adjacent to services and structures
ltem
T e o Wi e e
B4.9 |Management of the Works and site
ltem
B Wi e 11—
B4.10 |Earthwarks
ltem
Frrrrrrer N T T
B4.11 |Testing
ltem
s e Wirmesvimevsm e T e i s s
B4.12 |Materials, samplies and fabrication drawings
ftem
[ Ve T
B4.13 |Equipment
ltem
[ Vi L IR
B4.14 | Site establishment
ftem
[ e o U e ([ rrem———
B4.15 | Survey conirol
ltem
Bvsemmovevmmms v V... e
B4.16 | Temporary works
ltem
B e W e
Carried forward to coliection R
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UNIT | QUANTITY | RATE AMOUNT
B4.17 |Existing services
ltem
e Ve M e s e e
B4.18 |Health and safety
ltem
Frniiiren e, LY U LT
B4.19 |Environmental requirements
ltem
T oA B e Ve T
B4.20 |Alterations, additions, extensions and modifications to existing works
ltem
e, (/- SRR ——— T
B4.21 |Inspection of adjoining structurss, services, buildings and property
ltem
o PP, Wi reerrrie s T i o
B4.22 ) Attendance on nominated and selected subcontractors
lfem
B e o N e e TS
SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference te Clauses refer to Table B.1 of SANS 1921-1:2004)
G1  |Certification by recognised bodies - CLAUSE 4.4
ltem
B e Wi, T o e e memw e
G2  |Agrément certificates - CLAUSE 4.5
N/A
| SOOI Mo e J TR ——
C3  |Other services and facilities - CLAUSE 4.8
ltem
B Vi Tttt sy
G4 |Recording of weather - CLAUSE 5.2
ltem
N —— N [ TR
5 Management meetings - CLAUSE 5.3
ltem
T M TB e seoinen T
Cs  jDally records CLAUSE 5.6
tem
[ Vi TP i
C7 |1Bond and guarantses - CLAUSE 5.7
ltem

Carried forward to coflection
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UNIT | QUANTITY | RATE AMOUNT
c8 Permits - CLAUSE 5.9
ltem
e T e T T T T T e
C5  |Proof of compiiance with the law - CLAUSE 5.10
item
B s b 000 tapACaon OO T0a0EY, T
SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-
1:2004 (Table A1)
B Requirements for drawings, informaticn and calculations for which the
contractor is responsible CLAUSE 4.1.7
ltem
P T e T v s s s
D2  |The responsibility strategy assigned to the contractor for the works CLAUSE
4,21
ltem
F mrass comrensv rwesesvocame Wi e s e TRttt e s
D3  |The planning, programme &nd method statements - CLAUSE 4.3
[tem
N L s Wesrerrmsermmmamrrese L
D4 Sampies of materials, workmanship and finishes - CLAUSE 4.12.1
Hem
ey P R roeror e T e
D5 |Fabrication drawings that the contractor is to provide and deliver to the
employer - CLAUSE 4.12.2
ltem
Forrirrerrnssreenns M e Tl e
D6 Office for the foreman CLAUSE 4.14.3
ltem
Frorseri e Vo g S0 Ao eI
D7  |Teiephone - CLAUSE 4.14.3
ltem
e Vi - N ——
Dg Office for inspector of works - CLAUSE 4.14.3
ltem
Fr.nrrrrrrrr Vi FSenents aoonormty e
D8 |Teiephone in office for inspector of works - CLAUSE 4.14.3
ltem
F e NV vsmems v sveee e T aseammssssescamamsen
010 [Sheds - CLAUSE 4.14.3
[tem
R s S N e B 5o oo B oacF Cooo Ot IR EE
Carried forward o collection A
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QUANTITY

RATE

AMOUNT

D11

D12

D13

D14

D15

E1

E2

ES

Provision and erecticn of signboards - CLAUSE 4.14.6

SECTION E: SPECIFIC PRELIMINARIES

Section E contains Specific Preliminary items which apply to this confract except where
"N/A" (Not Applicable) appears against the item.

PROPRIETARY BRANDED PRODUCTS

The contractor shall take delivery of, handle, store, use apply andfor fix all
proprietary branded producis in sfrict accordance with the manufacturers'
instruction after consultation with the manufaciurer's authorised representative.

OVERTIME

Should overtime be required to be worked for any reason whatsoever, the costs
of such overtime are to be borne by the Coniractor unless the
Engineer/Principal Agent has specifically authorised in writing, prior fo the
execution thersof, that costs for such avertime are to be borne by the Employer.

AS BUILT DRAWINGS

The position of construction breaks and the extent of individual concrete pours
are to be recorded by the Contractor on the Structural Engineer's drawings and

are 10 be submiited to the Enginser/Principal Agent and the Structural Engineer
for their records.

ltem

ltem

ltem

[tem

ltem

ltem

liem

Carried forward o collection
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SECTION E: SPECIFIC PRELIMINARIES
QUANTITY | RATE AMOUNT

E4 |SITE INSTRUCTIONS
Site instructions issued on site arg to be recorded in triplicate in a Site
Instruction book which is to be maintained on site by the Contractor.
P e R - B i TR e s e snsn s

E5 |LABOUR RECORD
At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number and
description of tradesmen and labourers employed by him and all sub-|’
contractors on the works each day.
e N oo s W essmesesmmemm s
Note: In the event that the coniractor Tails to satisfy the requirements of this
specffication, the Employer (Head: Health} may apply any of the sanctions
provided in the contract. Sanctions may include the application of a financlal
penalty of .04% of the Contract Sum per calendar day of which the required
report has nof been submitted.

E6 |PLANT RECORD
Al the end of each week the Contractor shall provide the Engineet/Principal
Agent with a written record, In schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools, currently used on the works.
Bl Vi e S

E7 |NON CESSION OF MONIES
The Contracter shall not cede nor assign his rights or claims to any monies due
or to become due under this contract.
. e PR T e« v e s

E8 SECTIONAL COMPLETION
When it is reguired that the contract be executed in sections or portions, the
tenderer shall allow for all costs in this regard as no claim for additional costs
will be entertained.
B Vo T St e e s

ES |LOCAL LABOUR

it is & general requirement of this coniract that persons nermally resident in the
tocality of the works (Local Labour) be given preference for employment on the
contract. Provided, howsver, that should adequate and appropriate Labour not
be available within the locality, cthers may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made fo
employ Local Labour. The Contractor shall identify the local community leaders
with the purpose of negotialing with them regarding the utilization of Local
Labour in the censtruction process. in this regard, the Contragtor shall
furthermore give preference, wherever possible to the employment of single
heads of hcouseholds, women and youth. The Contractor shall, in general,
maximize the involvament of the local community.

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
Ei0 |IMPORT PERMITS AND DUTIES
The responsibility for obtaining the necessary import permits shall rest with the
successful Tenderer. No foreign exchange will be arranged or provided by the
Administration.
Tenderers are to allow in their tenders and pay the ordinary levy imposed on
imported iterns in terms of item 196,10 of Part 8 of Schedule No. 1 of the
Customs and Excise Act, 1964 with effect from 1 October 1988.
ftem
e N T T
E11 |CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAF)
Notwithstanding anything to the confrary contained in the GCG for Gonstruction
Works 2010 2nd Edition, this Contract shall only when the Construction Period
exceeds 6 months and the Contract sum exceeds R1,000,000,00 be subject to
the Coniract Price Adjustment Provisions Indices Application Manual for use
with PO151 indices (CPAP) (Revised 1 January 2013) as published by Statistics
South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the
Contract Price Adjustment Provisions (CPAP) [ndices Appiications Manual, the
Head: Health will not accept the submission by Tenderers of lists of additional
itemns.
Where this contract is a Lump Sum contract, the contract will be subject to
Contract Price Adjustment Provisions (CPAP) only where the contract period
equals or exceeds 6 calendar months. The applicable work group shall be WG
180 for domestic buildings or WG 181 for commercial and industrial buildings.
ltem
Pl e e
E1Z | EPWP CONDITIONS AND SPECIFICATIONS
12.1 EMPLOYMENT TARGETS
E12.1 a Employment Targets
The contractor needs to provide a realistic estimate on the number of jobs that
the project has the potential to ¢reate throughout the project duration as the
project wilt be implemented using labour intensive construction methods on
elements where it is economical and feasible for this construction method.
No of jobs to be created = .......... {Coniractor to filf in an estimated number]
B sewcasramss W rowasssmemassvemeaemaaeee Tihss evammwasnamesemvsmsssves ltem
E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public
Works Program {EPWP) aimed at alleviating and reducing unemployment.
Tenderers must allow for any costs for the employement of unskilled labour as
per the requirermnents of the EPWP program;
1, 55% of unskilied tabour to be women
2. 55% of unskilled labour to be youth aged between 18 and 35 years
3. 2% of unskilted iabour to be people living with disability
4. 100% Unskilled lzbour utilised must reside within the boundries of the
Municipality Ward where this contract is executed, with preference to the local
community closest or at the walking distance to the conrtract site. Wherever
possible local skilled tradesmen are to be employed on this contract wiih the
view to maximize utilization of local resources.
R [ £ OO B SR, ltem
Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

E12.1 ¢ Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration
should ba given to that EPWP bensficiaries are mostly bread winners in their
families, as the program intends alleviating poverty. There should also be
consideration that the [abour rate promotes creation of expanded number of
jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly
unskilled are remunerated on fortnight basis and prior notification be made
should there be a shortfall on heir wages.

The labour rate for local unskilled shall also be determinsd In consideration of
the location of the project, i.e. for projecis implemented in urbanized
municipalities will not be the same as that for rural municipzlities.

el e e e ltem

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 g Labour Intensive Construction {LIC) method

On site there must a person(s) having competency in managing and
implementing LIC methods.

*Foreman @ NQF Level 4 the Unit Standard on Implementing LIG methods on
site.

*Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-
Intensive Skills Pregramme both must be CETA accredited

T —_ e — ltem

E12.2 b Labour Intensive Construction Method
Those parts of the contract to be constructed using Lebour Intensive methods
will be marked in the BoQ with letter LI (indlcating Labour intensive) against

every item so designated. Such works will only be constructed using method so
indicated.

Reference to be made to Guideiines for the implementation of Labour Intensive
[nfrastructure projects under EPWP. "Scope of Work in Respect of Work
Relating to the Expanded Public Works Programme (EPWP)”

e I Ve e ftem

E12.3 RECORD KEEPING

12.3.1 Every employer musi keep in the project site office the following minutes
of site progress minutes; contractors’ monthly site progress reports; accurately
recorded attendance register; proof of payment as means to verify authenticity
of data in the EPWP Beneficiary form submitted with payment certificates.

Coples of submitted EPWP heneficiary data forms should also be kept in the
site office.

i e e —— (B e o [tem

12.3.2 The employer must keep this record for a period of at lzast three (3)

years after the completion of the project in his/her oifice as the project site office
would have been relocated.

This should be safely kept for job creation data verifications and periodical
audits on projects conducied by National and Provincial Department of Public

Works after one (1) or two (2) quarters of submitting captured EPWP Data to
the National EPWP coordinating Department.

SRR R WSRO ltem

Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

E12.4 EPWP REPORTING as per EPWP DATA FORM

At the end of each month as part of site progress report and te be attached to
every contractors’ progress payment certificaie; the contractor shall provide the
principal agent & Public Waorks with a written records, as per EPWP data form;
which will be reflecting, beneficiaries full name & surname; 12 No and job
description of labour employed by main contractor and sub-contractors on site.
At the end of each menth the contracter must submit the following documents to
be atiached to the Progress payment certificate:

1. EPWF monthly data colleciion form

2. Worker menthly payment upload

3. Worker monthly proof of payment le

3.1 Acknowledgement of recelpt of payment or

3.2 Payslips

3.3 Bank statement highlighted the wotkers paid

4. Worker monthty training form

5. Monthly attencance register

6. Certified copies of 1D's (once off}

7. ID size photos (once off)

8. Proof of UIF

9. Proof of COIDA

E12.5 EFWP PROMOTION

12.5.1 EPWP signage beard

EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the hettom, correct
measurement for this signage board will be provided by the project leader
during the site handing over meeting. the standard "HELVETIVA MEDUIM "
latiers are to be used . Professional titls to be 10 mm above line . Line
thickness io be & mm thick . Space between bottom of the ling and bottom of
the lettering below the line has to be 100 mm. Letter sizes are as foilows :
Helvstica meduim 100 mm black uppsr case to be for project name and owner .
Helvetica meduim 75mm black upper case only to be used for professional
titles.Project name and owner shall be black lettering on white
background.board sizes are as follows : Board to be minomum 2000mm fram
ground levet and to be constructed from reinforced formed chromadek panels
minirnum Q,6mm thick chromadek. The contractor Is responsible for ensuring
that the project board remains neatly and safely erected for the full duration
including maintenance period,after which the project board and post are to be
dismantied and handed to the client in good order.

12.5.2 Branding of [abour apparel
Contractor & Sub-contractors’ labourers shall be provided with EPWP branded

Ferscnal Protective Equipment (PPE), reflector vest with EPWP wording at the
back is an ideal and cost effective means of promoting program on sits.

The contractor is then advised o price for both item 17.5.1and 17.5.2

£12.6 COMMUNITY LIAISON OFFICER (CLO)
UTILISATICN OF A COMMUNITY LIAISON OFFICER
In addiion to the requirements of Clause E9, contalned in this document;

The Contracter shall allow for and pay any and all costs necessary for the

engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract

In the interest of providing a sound sarvice to both the community and the
Confractor, a CLO may only manage one project ai a given time.

item

ltemn

ltem




A CLOC will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of loca! structures and the contractor representative, in order to assist
ihe Coniractor in the procurement of ary local labour, etc. required for this
project. The Contractor is to lialse with the CLO and afford him any assistance
needed in ensuring sound working relations with the local community.

Key Responsibllities of the CLO are envisaged to include and not
necessary be limited to:

1. Assisting local leadership in conducting skills and resources audit which
facilitates sourcing [2bour from within the ward or targeted areas for
employment, as required by contractor,

2, Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the confracior.

3. Assisting the contractor by identifying areas of potential conflict and or
threats to the project or to stakeholders in the project and recommend
appropriate action tc the contractor.

4, Assisting contractor and staksholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work foree are maintalned.

6. Establish and ensuring that efficient and open communication channals
between the contractor and the community are maintained

7. l[dentifying and reporting to the Contracter regarding issues where
communication between stakeholder is necessary, recommend courses of
action and facilitate such communications

Depariment of Health
Effective Date;November 2018
Version: 4
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UNIT

QUANTITY

RATE

AMOUNT

8. Assisting the Contractor and the work force in the establishment of grigvance
procedures and necessary recommenda-tion to the Contractor regarding the
grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required
by the Contracter and prepare perlodic reports as may be required by the
Contractor ftom time to time.

10. Atterding to such other duties which are consistent with the functions of a
CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this
itern for any and all costs arising out of compliance with the Toregoing &nd in the
event of a Tenderser failing to price against this item or making inadequaie
financial provislon against this item for compliance as aforesaid, then no claim
for costs or additional cost incurred will be entertained by the Head: Works

e e P BT B o TRt e e R e ke e item

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to be
capacitated with skills that will render them employable in the future, it is then
the responsibifity of the Contractor that mandatory life skills are provided to
100% of workforce on site and on the job training to labourers from whom the
potential for further development has been identified. The latter is not
mandatory to all as it covers iechnlcal skiils.

Contractor should aiso make provision for the possibiiity that there might be
local youth that will need tc be placed on the project with an intention to be
provided support towards improving thelr level of compstency and productivity,

Coniractor shall also provide all necessary on-the-job training to targeted labour
to enable such labour to master and advance on technigues regquired to
undertake the work in accordance with requirements of the contract in a manner
that does not compromise workers heaith and safety.

B memes Whmmmeemmemsmimsamsmsmss T ltem

E12.8 LABOUR ONLY Sub Coniracting for local emerging enterprises
Tenderer's are advised that this contract is subject to the Expanded Public
Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a}) The Tenderer is to allow for 5% of the total value of works to be
undertaken by a Priority Population Group. This percentage excludes the costs
of employing local unskilled iahour. The allocation of this percentage from the
Project, the screening of psople, the selection of skills, will be for the Contractor
to edjudicats.

h)  The Priority Population Group consists of women, youth and disabled
people.

¢} The Contracter is ta give first option for prospective PPG's from the
surrounding areas of the Project. Should there be insufficient suitable people
fitting the criteria of PPG’s, the Gontractor may hire pecple from further afield.
This Is to be done only after consultation with the Department of Warks EPWP
Co-ordinator and the Cormmunity Liaison Officer (CLO).

d) A Mentoris o be employed by the Contractor, in consultation with the
Deparimant of Works for the purposes of quality control and liaison between the
Coantractor and the selectad PPG’s on site. The mentor will be respensible for
ensuring an acceptable level of guality workmanship and that such work carried
out by the PPG's is executed within the time frames stiputated.

In so far as possible, the Contractor is encouraged to expand the PPG’s skills,
knowledge and performance levels.

F o momereesememes e o N e e eeeeentrrrareees ltem
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RATE

AMOUNT

TENDERER'S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG's will be
a LABOUR ONLY sub-contract.

b) The Contractor will be respensible for ensuring that all materials for use by
the PPG's in the waorks are to be on site timeously. The Contractor shall liaise
with The Mentor and PPG to determine the nature and extent of materiais
required and the lead time necessary.

¢} The Contractor shall be responsible for the overall programming of the Warks
and he is to allow for monitoring the PPG's programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and
mentoring (whare necessary) of the PPG to ensure quality and adherence o
standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s
tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available,
the Contractor will supply him with the necessary tools and equipment and
deduct the costs thereof from the interim claims made by the PPG.

g) Work requiring specialized tools will bs provided free of chargeby ihe

Contractor with the provision that these be returned upon completicn of the
Work,

CO-ORDINATION

The Contractor is to co-ordinate the work of ali the PPG’s, Sub-Contractors and
Nominated Sub- Contracters appoeinted direct by the Employer in such a
manner and at all times as will sult the bullding pregramme and he is to aliow
adeguate access, for the PPG's, where required, to carry out their work in an
efficient manner as no claims for extras in this connection wilt be entertained.

ATTENDANCE

The Contractor may aliow for attendance upon the PPG's concerned to execute
the work. The Contractor is to allow the PPG’s the use of any scaffolding
helonging to him while it remains so erected an the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has
not erected any for his own use or has removed same after his own use, the
Contractor shall supply sufficient scaffolding to the PPG to be erected and
dismantled by the PPG and returned to the Contractor.

This attendance upon PPG’s to execute the wark is to include for the scaffolding
provisions as aforesaid and, in addition, is to include for co-operating to the
fullest extent with all the parties, attending on off-loading materials, providing
suitable storage for tools and materials used by the PPG’s, use of general

facilities such as latrines, stc., supply and cost of power, lighting, watsr and the
like.

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the emplayment contract should be signed by both
parties, prior to commencement with works on site. The employment contract
forms part of the Ministerial Determination or from the regional EPWP officials.
Each confract will lapse at the end of each financial year therefore requiring the

Contractor to do a renewal of each contract should the need of employment still
exist for that particular labourer.
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E12.10 EPWP SCOPE of WORK

Naote:

Contractors are to price any item on the Bill of Quantities having below, bearing
in mind that they are regarded as main sources of job creation, whether sub
contracted or undertaken by the main contractor.

Elements on the scope of work whete application of Labour Intensive

Construction methods as will indicated with letiers (L) are regarded feasible
are as follows;

i) Excavaiing trenches for foundations and any other civil works with the
depth not mors than 1.5 m

iy  All masonry works which include concrete mixing on site; brickwork;
plastering; screed works; Jointing; etc.

i}  Painting, Plumbing, lronmongery; rocf cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.

Mote:

It is a general requirement of this contract that persons normaily resident in the
ward of the works (local labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate labour not
be avallable within the ward, cthers may be employed subject to satisfactory
proof being provided that every reasonahle endeavour has been made to
employ local labour (Loca!l Sub-contracior(s}); Skilled; Semi-Skilled and
Unskilled). The contractor shall in censuitatiocn with the local community leaders
with the purpose of negotiating with thetm regarding the utilization of local
resources In the construction process. In this regard, the contractor shall
furthermore give preference, wherever possible to the employment of single
heads of househelds, women and youth as well as families declared as most
indigent by War on Poverty/ Sukuma Sakhe program profiling process. The
contracior should aim, in general, to maximise the involvement of the local
community, however warkers from other communities should not exceed 20% of
all persons working on the project, where local employees possess skills at
level of competency that meet contractors requiremenis.

Payment for the labour-intensive component of the werks

Payment for works identified in the Scope of Work as being labour-intensive
shall only be made in accordance with the provisions of the Contract if the
works are constructed strictly in accordance with the provisions of the Scope of
Work. Any non-payment for such works shall not relieve the Contractor in any
way from his obligations sither in contract or in delict.

Linkage of payment for labour-intensive component of works to submissicn of
project data

The Contractor's payment invoices shall be accompanied by labour information
for the corresponding period in a format specified by the employer. If the
contracior chooses to delay submilting payment invoices. labour returns shall
still be submitted as per frequency and timeframe stipulated by the Employer.

The contractor’s inveices shall not be paid until all pending labour information
has been submitted.

Applicable labour laws

The current Ministerial Determinaiicn (also downloadabls at www.epwp.gov.za)
Expanded Health Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice , shall
apply to works described in the scope of work as being labour-intensive and
which are undertaken by unskiled or semi-skilled workars.

ltem

Hem
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E13 |HIV/AIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (the

clausss referred to are those of the Specification for HIV/AIDS)
E13.1|Provide and maintain a condom dispenser in terms of Clause 5.1a)

Fitessemaremmespesmessaessmmen Vi estianns T ltem
E13.2|Provide and maintain HIV/AIDS awareness posters terms of Clause 5.1b)

R e roroer PPt et et N e o e item
E13.3|HIV /Aids Awareness Programme on Site for not less than 90% of workers

inciusive of all direct and Indirect costs;

Engage a qualified service provider as described in the scope of works to

conduct an HIVY Awareness Programme In terms of Clause 5.2.1a)

Frrmrmerer e Y e e T [tem
E13.4|Arrange for workers to atiend the HIV Awareness Programme in ferms of

Ciause 5.2.1b)

Bl e B I R ltem
E13.5|Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3

(see also HIV/STI Compliance Report included with this decument).

A R—— R . T i oo i e S ltem

Note: In the event that the confractor fails fo satisfy the requirements of this specification,

the employer (Hsad: Health) may apply any of the sanctions provided for in the contract

Sanctions may include the application of a financial penalty of .04% of the Confract Sum

per calendar day of which the required reports has not been submitted.
E14 |[CCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for cosis in providing a project specific ' Construction

Phase Safety, Health and Environmental Plan' in accordancs with "Section 2 -

Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part

C3 - Scope of Work"

e W BT ltem
E15 |NOTICE BOARD, SITE OFFICE, ETC.

Bidders are to allow for the provision and removal of a project notice board and

a site office In accordance with the Principal Agent's requirements.

e Wi T B cme s ltem
Ei6 |[IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tendersr shall

provide all information called for, falling which the price of any such item,

material or equipment shall be excluded from currency fluctuations. (Refer to

T2.14 - Schedule of Impurted Materials and Equipment.

ot S e [, Item
E17 |CONTRACT DOCUMENTS

The drawings issues with these Bid documenis do not comprise the complete

set but serves as a guide only for Biding purposes and for indicating the scope

of works to enable the Bidder to acquaint him with the nature and extent of the

works and the manner in which they are to be exacuted.

Should any part of the drawings not be clearly legible to the Bidder he shall,

before submiltting his Bid, obtain clarification in writing from the principal agent.

Bl s Melesasamssesramemssesaams Tt eaenrnennnnararirarineas Item
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E18 (GENERAL PREAMBLES

The Document Preambies wiil be the "ASAQS Mode! Preambies for Trades -

2008" and is obtainable from the varicus Regional Office’s of the Department of

Health and shall be read in conjunction with the Bills of Quantities and be

referred to for the full descripticns of work to be done and materials to be used.

s B v VRl i s S T s i s e ltem
E19 |TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of

Quantities the Bidder's attention is drawn to the fact that any other product of

equal quality may be used subject to the writien approval of the Principal Agent

being obtained prior io the closing date for submission of Bids.

P e e P ltem
E20 (EXISTING PREMISES OCCUPIED

Refet ¢ Scoepe of Works Part C3 of this Bid Document for information on the

occupation of existing buildings.

=R booaECn e Aaon et Vo e [tem
E2!1 |INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS

CONTRACT

The centractor shall, after taking possession of the site and before commencing

the work, check all levels, liners, profiles and the like and satisfy himself as to

the dimensional accuracy of all work executed under the previous contract

which may affect his work.

Should any inaccurate or defective work be found, the contractor shall

immediately notify the principal agent in writing requesting his instructions with

regard thereto and afford every facility to those rectifying such inaccurate or

defective work.

| Vi T ftem
E22 |VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the Bidder must arrange with the

Authorities to obtain permission to enter the site for Bidding purposes.

Edrrrrmmrs Virrmrrme— T e S T ltem
E23 |COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a securily area, the contractor must arrange with the

Authorities end give the necessary netices before commencement of the works.

Should the contractor fail fo make such arrangements, admission to the site

may be refused and any additional costs will be for the contractor's account.

R T | T, T s smmmsmssssasamss ltem
E24 |ENTRANCE PERMITS TO SECURITY AREAS

if the works fall within a security area, the contractor shall obtain entrance

permits for his personnel and workmen entering the area and shall comply with

all regulations and instructions which may be issued from time to time regarding

the protection of persons and property under contral of the Authority.

Ederrrrranr s N T Item
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E25

E26

E27

SECURITY CHECK OF PERSONNEL
The principal agent may require the contractor to have his personnel and
workmen, or a ceriain number of them, security classifiad.

In the svent of the principal agent requesting the removal of a person or
persons from the works for security reasons, the coniractor shall do so forthwith
and shall thereafter ensure that such person or persons are denied access 10

the works and the site and/or to any document or information relating to the
works.

B e Wi R oo e PR e e oo
PROHIBITION ON TAKING PHOTOGRAPHS

In termes of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch
or to take photographs of any military site or installation or any building or civil
works therson or to be in possession of a camera or other apparatus used for

taking photographs, except when authorised thereto by or on behalf of the
Minister.

The same prehibition 1s also applicable to all Correctional Institutions in terms of
article 44.1(e) of the Correctional Services Act 8 of 1959.

Management of Watsr Water
for Construction purposes must be obtained from aliernative water sources (i.e.
supply other than water that is produced and distributed by a regulated water
service autherity from a licenced water treatment works for human
consumption), eg dams, rivers, boreholes, springs, rainwater harvesting,
recycled sewerage water,etc. The alternative water source shall not be of an
inferior guality { standard than that required for construction purposes. The
client reserves the rigfht through his agents 1o test such supplies or request
certificates confirming the grade and nature of the water supply. Relevant
knowledge of the respective area will be an advantage.

ltem

item
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KWAZLULU-MATAL PROVINCE

HEALTH
REPUBLIC OF SOUTH AFRICA,

Umzimkhulu Hospltal-Replacement of the Perimeter Fence

PART C2.3 BILL OF QUANTITIES



NAME OF PROJECT !

UMZIMKHULU HOSPITAL

SERVICE DESCRIPTION : REPLACEMENT OF THE PERIMETER FENCE
CONTRACT DURATION ! 6 MONTHS
ITEM |DESCRIPTION UNIT aTyY RATE AMOUNT
PREAMBLES
2 Mash Fanels
2.1

252

2.3

2.4

2.8

2.8

2.10

a1

3.2

3.4

3.5

3.6

Mash panels to be welded high tensfie stesl mesh wrap.

Altw 2 Provisional Sum of R 84 000.00 for & Registerd Land Surveyor to produce
a detalled survey of the property, not limited to the following: beacon relocation,
establishing survey control, survey reduction, preparation of As Built Drawings,
cadastrlal overiay and topagraphical ect. Allow 2 Pravisiona! Sum cf R540
000.00 for the supply and instaliation of electric fence with 5 strands to cover
3000 mwith associated electrical works and other.

The widih of the mesh panels must meet the manufacturer's design

speclfications to enable a structurally siabls fence, but shall not be more than
3,50m wide.

Whers the site Is sioping the fence shall be stepped ta follow the ground profile,
where this oceurs the steps shall cover the full width of the mesh panel.

Anti-scale clamps must be provided against the post where there is a "V"
formation on the mesh panel,

Mesh panels shall have a 1 x 90° flange along the top and 1 x 30° flange aleng
the bottom edge (integrated rigid angle).

Allthe mesh panels must be secured along the entire length of the posts with a

iocking mechanism and using anti-vandal bolts that cannot be tampered with or
manoeuvred with ordinary tools,

Allthe mesh panel fixtures shali be on the insids of the fence and not accessible
from the outside.

Anti-burrow/Anti-dig

The anti~dig mesh panel shal be at least 400mm deep below the finishe natural
ground level. C

The anti-dig mesh panet shali be secured firmly to the mesh panel above the

ground with antkvandal bolts on the inside and against the concrete faundations
for the posts.

Anti-dig mesh panel shall be hot-dip galvanised and bitumen-dip coated

Where the site is rocky or the terrain is sloping, a 20MFPa reinforced conocrete sill
should be used as an artl-burrow provision instead of & mesh pane!. Such
concrete siil shall at least be 200mm wide, The sill must have 4 x Y12 steel bars
top and bottom, with RS stirrup @500mm cfc 1o be used as reinforcement and

concrete to have Glass F1 steel shutter finish. The sill or beam shall have 25 x
25mm chamfer along the edges above ground.

Where the site is not rocky but only sloping, a stepped reinforced concrate sill

shall be used and shall extend to at lsast 200mm below natural ground level and
shali be herizontal ebove ground.

TOTAL carried forward to SUMMARY PAGE




NAME OF PROJECT : UMZIMKHULYU HOSPITAL

SERVICE DESCRIPTION : REPLACEMENT OF THE PERIMETER FENCE

CONTRACT DURATION ¢ 6 MONTHS

ITEM |CESCRIFTION HHIT QTY RATE AMOUNT

4.1 |High tensile stoal post shall be used.

4.2 |Post shall be 2.40m high or 3.00m high (to match the spec).

4.3 |The posts to be hot dip galvanised In continuous Jength (o joints) in accordance with

130 1481, L.e where galvanising is requirad.

Allow a Provisional Surn of R 84 000.00 for e Registerd Land Surveyor to produce a
detalled survey of the property, not limiied to the foliowing: beacon relocation,
establishing survey control, survey reduction, preparation of As Built Drawings,
cadastrial overlay and topographical sct.

44 Posts shall not be less than 50mm In cross section and must not be capatie of bsing
7 |bant by human forcs or sasily bent when ascidentally hit by the vehiols.

45 Posts must have a locking mechanism to enable ths mesh panels to be fully sscursd
™ |against them and locked In place along the entire length,

48 Panel post must have a flush panal post finish with ne climbing aid from both the Inside
™ |and outside of the fence.

5.1 |The quallty of the gate and specification for both pedestratn and vehicular gates shall

be the same a5 that of the fenca with a robust fraree all around,

5.2 |Welded high tensile steel sections must be used for the gate, with anti-cut and anti-

climb provisions.

5,3 |The helght of the gate must be the same as that of the fsnce.

e Gates must be manutactured, suppliad and Installed by the same supplier that supplied
and installed the tence and be covered under the same guarantes/warranty,

5.5 [All connections and joints shall be welded to form rigid frames.

5.8 Al the material or components of the gate shall be cut to size, welded hot-dip

galvanised and power coated off site in a controlled environment thus prehibiting any
cutting and welding on sita.

5.7 |For swing gate, hinges shall not twist and tum under the action of the gate and shalibs

arranged in such a way that closed gate cannot be Iifted off the hinges 1o dislodge itio
obtain entry.

5.8 | The hinges must ba designed in such a wey that the gap betwesn the gate and the
supporting post I not more than 12.7mm.

5.9 [For sllding gates, brackets must be provided to ensure that the gate cannot be lifted oft '

the tracks and disloudged fo obtain entry. '

6.0 Corrosion Protaction and Rust Contrel




NAME OF PROJECT =
SERVICE DESCRIPTION ;
CONTRACT DURATION ;

UMZIMKEULY HOSPITAL
REPLACEMENT OF THE PERIMETER FENCE
6 MONTHS

ITEM |DESCRIFTION

BILLNO.2

UNIT oTY RATE AMOUNT

ALTERATIONS
REMOYAL OF EXISTING FENCE

2  |Removal of fence

Take down and remove existing weldmesh fencs 2.4m high complste with past {post bases
jelsewhers measured). Excavata for, break up and remove concrete fancs post bases of m 8000
Varying slzes, fill back and compact

241

TOTAL carried forward te SUMMARY PAGE




NAME CF PROJECT : UMZIMEHULY HOSPITAL,

SERVICE DESCRIPTION : AEPLACEMENT OF THE PERIMETER FENCE
CONTRACT DURATION : & MONTHS
[TEM |DESCRIPTION UNIT aTy RATE AMOUNT
&ILL HC.3
3 |FENCING

Malnienange

Alw & Provisional Sum of R 84 000,00 fora Registerd Land Surveyor 1o produce & detalled
3.4 survey of the proparty, not kmited to the following: beacon relocation, estabiishing survey

controt, survey reduction, Breparation of As Built Drawings, cadastrial overlay and Hoty
iopographical ect,

The supplier tesponsible for providing and Installing the fence shall be responsible for

camying sut regular planned and unplanned mainenancs activiies when required during the Note
tenure of the fence guarantes [ warranty.

3.2

Guarantess/ Warranties

3.5 |Requited guaranises / warrantios

Included
3.8 [Malntenance Plan N Included
3.7 |Certtiicate of Compliance for materials and coating Inciuded
8.8 | Shop drawings for the gates Included
3.8 |Quality Centre! Programme Incluged
3.1 |Environmenial Method Statement Included

Slte clearance and preparation of around

5.9 [|Allew ior all necessary clearing of fence fing 1m on sither side of fence, inctuding grubbing m2 16000
" |un and ramoval of bush, shrubs and trees Nt excesding 200mm girth, levelling and
praparation of ground slong ine of fence by excavating or flling a8 necessary.

Hot-dlpped oalvanised and Fusion bonded, post as per Preambles for Copastal arsas

Security fence 2.40m above ground mesh panel of not more than 3.5m wide, panel apertura
siza 75.2mm hotlzontal and 12.7mm vertical (centrs to centrs), welded to high tensils stesl
postwith 4mm with wire strands bath horizontal and vettical, panel to be reinforced with 4 x
ai S0mm deep "V* lermatien horizonta) recessed bands fo enhance rigidity, including anti-scale! i B0GO
' clamp against tha post where ther is a *V" formation on mesh panel with mesh panal having

1 x 80" flange along the top and 1 x 30° glange along the botiom edge and secure along the
entirg langth of the posts with logking meshanism and using ant-vandai bolts that cannof be
tempsred with or manosvred with ordinary tosts. [ Include Concrete Plints)

512 2.40m {above around level} High stasl posts Including end caps and base plates and bolts. Ma, 2867

3.13 |0.35 - 0.Bmm thick, galvanized stainlsss steel razor wire m - 8000

TOTAL cerried forward to SUMMARY PAGE




NAME OF PROJECT : UMZIMKHULU HOSPITAL

SERVICE DESCRIPTION 1
CONTRACT DURATION :

REPEACEMENT OF THE FERIMETER FENCE

& MONTHS
TEM IDESCHIPTION N | ey HATE AMOUNT
BILL NO&
GATES

Hot-gipped galvanised snd Fusion bonded gates as per Preambles for Coastal areas

Pedestrian gate

Pedestrain gates size 2400 x 2400mm high (The quality of the gate and spacification for both
pedestialn and vehieular gates shall be the sams as that of the fence with & robust frame ali No 2
around) including Socking mechanisms and padlocks.

4.1

Yeblcle Entrance

SalviB SRMANeCe

Vehicular gates sizs 5000 x 2500mm high ){The quality of the gats and specification for both
pedestrain ard vehicular paties shali bo the same &3 that of the fence with a robust frame &ll No 4
around ncluding locking machanisms and padiocks.

4.2

TOTAL carrlad forward to SUMMARY PAGE




NAME OF PROJECT UMZIMKHULY HOSPITAL

SERVICE DESCRIPTION : REPLACEMENT OF THE PERIMETER FENGE

CONTRACT DURATION ¢ & MONTHS

ITEM |DESCRIFTION

BRLHNO.S
BASES, ETC.

UNIT aTy RATE AMOUNT

Bases to fence and posts

Note : Top of concrete bases o protrude 56mm ebove ground level and ta be finished
smooth on top and Io ba tesied for 28 days vocrete strengih.

Urireinforced concrete Class 15 Mpay/19mm in bass size 400 x 400 X S00mm deep,
51 |, N 4 No 2887
inciuding &l necessary excavaiion and cart away.

TOTAL carrted forward to SUMMARY PAGE




NAME OF PROJECT :
SERVICE DESCRIPTION :

UMZIMKHULU HOSPITAL

REPLACEMENT CF THE PERIMETER FENCE

CONTRACT DURATION 6 MONTHES
[TEM |DESCRIPTION UNIT QTyY RATE AMOUNT
BiLL NO.B
& |PROVISIONAL SUMS
Alw & Provisienal Sum of Rt 84 000.00 for & Registard Leng Surveyor io produce a detailed
survey of the proparty, not Fmited to the following: beacon relocation, establishing survey R 70 000.00
&l conitrol, survey redustion, preparation of As Bullt Drawings, cadastrial overlay and e l R70020.00 0]
opographical ect.
8.1.1 |Profii Sum 1 R 7 000.00 R 7 000.00
6.1.2 |Attendance Sum 1 R 7 000.00 R 7 000,00
813 |Allow a Provisional Sum of R540 900,00 for the supply and installation of elastric fence wih &
strands te cover 3000 m with associated elactrical works and other. Sum 1 R 450 000.00 R 450 000,00
6.1.4 |Prefi Sum 1 R 45 000.00 H 45 000,00
8.1.5 [Aflandance Bum 1 R 45 000.00 R 45 000.00]

TOTAL carried forward to TENDER

R624 000.00




HAME OF PROJECT: UMZIMKHULY HOSPITAL

DESCRIPTION: REPLACEMENT OF THE PERIMETER FENCE

CONTRACT DURATION: & MONTHS

ITEM [DESCRIPTION

UNIF QTY RATE AMOUNT
BILL NO.7

ELECTRICAL, ETC.

7 Foles

Supply, delivery and install street (pole) ight as per the foliowing specification:

v Acrylic diffuser- Internal Prisms- ease of cleaning

v Body-LM6 High Pressure die cest aluminium

. Diffuser: Standard with high impact acrdic with optical prisms insids for light control - 14
p o
v Lamp holder- SABS approved

v Wirlng: High temperature SAES Approved

<

Fixing: 76mm Pole entry 8x M8 5/Stes! Grub Screws
v Conirol gear: SABS Approved high power factor

v Rating : IP 66 rating

v Gasket : Silicen closed cell aaskets for durabiliv and heat resistance

7.2 | Supply, defiver and install SA, 3ka 220V, 50HZ single pole MCCB in each pols lights No 14

7.3 |Supply, deliver and instali BOW, E2T Mercury Vapour lamp for street pole lights No 14

4 Supply and install miniature photocel in a J1 Junction box |P 65 rated to control strest No i
: Taht,

800/1000V grade PYC/PVC/SWAPVE stranded copper conductor cable (terminations
and earth conductors elsewhere maasured)

7.5 |Only the use of C.C.G or Pratley Glands and shrouds shall be permitted. m 1400

Supply, delivery and instali 1 mm? Score Cu PYG/SWA cable, langth of 330m from the
kiosk to strest {poie) lights,

76 Supply, defivery and install 18mm® 3core Cu PVC/SWA cable from essential supply m 100
" |distribution beard to kiosk

27 Al terminations shall be done with the use of hydraulic crimping toc!s cnly. No 4
Terminaie 16mm® 3care Gu PYC/SWA cable to 10A MCCB in the Kiosk and to sach

78 Terminate 16mm® 3cora Cu PYGISWA cable to 80A circuit breaker in the essential Mo 1
' supply DO and main switch (isolater) 804 double pole at the kiosk

7.2 |Testand commissioning of electrical installation, provide Certificate of compliance No i

TOTAL carrled forward to SUMMARY PAGE




NAME OF FROJECT :

UMZIMKRULY HOSPITAL

SERVICE DESCRIPTION : REPLACEMENT OF PERIMETER FENCE
CONTRACT DURATION : § MONTHS
MEM |DESCRIETION UNIT AMOUNT
SUMMARY PAGE
BILL NO.1 - PRELIMINARIES AND GENERAL Sum
BILL NO.2 - REMOVAL OF EXISTING FENCE sum
BILL NQ.3+ FENCING sum
BILLNO.4 - GATES Sum
BILL HO.5- BASES Sum
BILL NO.6 - PROYISIONAL SUMS Surm R 624 000.60
BILL HC.7 . ELECTRICAL Sum

Leave site nezt ang Udy and make good o disturbed work In respact of
evary trade,

The Coniraclor to ensure that the Health and Salety regulations are carried out
ai al times vnlli the completion of the service

Contracior to visit the s1ie to ascertain nalure and extent of work before

submitting quotation as ho claims will be sntsntained on the grounds of
lanorance of such congitions.

ltems 78 ra-measurabls on completicn and priced units wifl be sdjusted
accordingly,

Clalms on the grounds of lack o knowledge will not be enleralned as site Is 1o
be visited bslors tendating.

SUB TOTAL

ADD 15% YAT

TOTAL carled forward o Tender
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G3.1 SCOPE OF WORKS
._GCGC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

Project title: Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid no: ZNB9002/2022-H |Project Code: [ N/A
SECTION 1

1 EXTENT OF THE WORKS

1.1 EMPLOYERS OBJECTIVES

Replacement of security fence at Umzimkhulu Hospital with an objective to!
» Confrol access and improve security
+ Avoid thetft and vandalism of praperty

1.2 |OVERVIEW OF THE WORKS

Replacement of security fence at Umzimkhulu Hospital

1.3 EXTENT OF THE WORKS

+ Site Clearance and Removal of the existing perimeter fencing
+ Erection of new perimeter fence including gates

1.4 |LOCATION OF THE WORKS

Umzimkhulu Hospital, Embizweni Loaction in Umzimkhulu
2 ENGINEERING

21 EMPLOYER'S DESIGN

Not applicable
Not applicable

2.3 |DRAWINGS
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24

31

3.2

33

3.4

3.5

4.1

DESIGN PROCEDURES
Net applicable

PROCUREMENT

PREFERENTIAL FROCUREMENT PROCEDURES

This bid wil be subject to the implementation of the Preferential Procurement Reguiations, 2017 pertaining to the Preferential
Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Ghain Management Legislation and the KwaZuiu-

Matal Supply Chain Management Policy Framework published by the KwaZulu-Natal Provincial Treasury. Bidders are referred to
wyw.kznireasury.gov.za for access to the relevant documents.

Bidders are advised to familiarize themselves with the contenits of the KwaZulu-Natal Supply Chain Management Pelicy Framework
regarding Preference Point Systems, evaluation of bids appeais and other matters.

RESQOURCE STANDARD FERTAINING TO TARGETED PROCUREMENT
NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

SCOPE OF MANDATORY SUBCONTRACT WORK
Not applicable

PREFERRED SUBCONTRACTORS/SUPPLIERS
Net applicable

SUBCONTRACTING PROCEDURES
Not applicabie

WORKS

Wheraver the words "shall be deemed to be included in the description”, “shalt be stated” or other words having the same effact, appsar

in the Standard System, it shall be desmed that all descriptions in these Bills of Quantities/Lump Sum documents incaorporated such
inclusions and statements whether specifically stated or not.

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of Quantities/Lump Sums
documents and Specifications thereto, then ONLY the Specification of Work Clauses wili apply. The method of measurement and
payment clauses will NOT apply to this Gontract.
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42 |APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
See above 4.1
4.3 PARTICULAR / GENERIC SPECIFICATIONS
The Coritractor is referred to the following documents whether attached to this document or not:
SPECIFICATION PAGES
Healih and Safety Specification
4.4 CERTIFICATION BY RECOGNIZED BCGDIES
N/A
45 |AGREMENT CERTIFICATES
Not applicabie
4.6 PLANT AND MATERIAL PROVIDED BY THE EMPL.OYER
Net applicable
4.7 SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER
Not applicabie
4.8 OTHER SERVICES AND FACILITIES
Tha Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of the works, and provide
sleclric power and water required by all Sub-Coniractors, Nominated Sub-Contractors and Sub-Contractors appointed directly by the
Administration.
The Coniractor shall give all notices and pay all fees in connection with temporary electrical and water connections and shall connect
temporary Electrical and Water meters for and pay for all current and water consumed.
The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are not to be used to
provide temporary lighting and supplement water requirements for construction purposes.
MANAGEMENT
5.1 APPLICABLE SANS STANDARDS
53 MANAGEMENT MEETINGS
Thera will meeting(s) arrangement{s) between the succesful service provider and the represantatives of the Department.
5.4 FORMS FOR CONTRACT ADMINISTRATION
The Employer shall provide all necessary forms.
55 ELECTRONIC PAYMENTS
The Gontractor shall provide all required information to the Employer to facilitate electronic payments upon request.
5.6 DAILY RECORDS
The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of work performed on the
site.
5.7 BONDS AND GUARANTEES
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The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a completed copy of this
agreement, Including the schedule of deviaticns (if any), contact the Employer's agent (whose details are given in the contract data) fo

arrange the dellvery of any bonds, guarantees, proof of insurance and any other documentation 1o be provided in terms of the conditions
of contract identifiad in the Gontract Data.

PAYMENT CERTIFICATES

Requirements wilt be in accordance with the Employers prescriptions.
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5.9 |PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will remain in operation and
he must acquaint himself and his Employees with them as he and his Employees will at all imes be subiect to these measures.

The Contracier will on no account extend his operations beyond the confines of the butlding site as indicated by the Employer and must
ensure that all his Employees are made aware of thesa limits. Any Employee disregarding this instruction and found outside the limit of
the building site without autherity, shall be redeployed immediately and shall not again be empioyed on this Contract.

The Contractor will be responstbte for ensuring that this instruction is strictly enforced and must provide and remove upon completion or
when directed, such other necessary temporary barriers, fences, etc., as may be required and is to allow opposite this ftem for any
charges he may wish to make in this connection.

The Employer will accept no rasponsibility whatsoever for damage to or the loss of plant, materials, etc., from the sfte.

5.10 |PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first defivery is taken:
- HIV/STI Report (Bound into this document}

- Electricat Compliance Certificate

- Plumbing Compliance Certificate

- Lightning Gertificate

- Soil Protaction Certificate

- Conerete test and cube certificates

- Waterproofing Guarantee certificates

- TR1 and TR2 prefabricated rocf truss certificates
- Boll compaction cetiificates

- Electrical and Mechanical test certificates

- Plumbing and drainage pressure test certificates
- Fire Compliance Certificate

- Entomology Certificaie

- SBANS 10400-A:2010 compliance certificates

- Latest National Building Regulation

5.11 |INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

SECTION 2

SPECIFICATION DATA ASSQCIATED WITH SANS 1921-2004

Clause
Numbers

4.1.7(The requirements for drawings, information and calculations for which the Contracior is responsible are:
N/A

4.2.1|The responsibility strategy assigned to the Contractor for the works is:

Strategy A

4.2.3|Drawings & other info are to be submitied in accordance with the contractors programme
N/A

z.

[£:]

The planning, programme and method statermnent are to comply with the following:
N/A

4.12.2|Fabrication drawings that the contractor is to provide to the employer arer

None

4.12.3| Office accommodation, equipment, accommodation for site meetings and other facilities for use by the employer and his agents
are: fo be arranged

4.17.4|Requirement for detection apparatus

None

4.22|\WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:
[Provide list of applicable contractors]
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C4.1 SITE INFORMATION

GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title:

Umzimkhulu Hospital-Replacement of the Perimeter Fence

Bid No.

ZNB38002/2022-H

Ca4

'Sﬁiteilrt{fomia‘t:ion

Project Code:

N/A

C4.1

@)

GENERAL

Umzimkhulu Hospital




