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PROVINCE OF KWAZULU-NATAL
DEPARTMENT OF HEALTH
ESTCOURT HOSPITAL

THERMAL IMAGE / INFRA-RED TESTING

PART 1
1. GENERAL

1.1 SCOPE OF WORK

a) The current scope of work entails: see page 1 to 2 and from page 6 to X
b) Remove rubble from site and disposed of accordingly
c) Notify maintenance before conducting testing and have work programme.

The contractor shall allow for appointing relevant professionals, all independent statutory obligations for
inspections and certificates.

1.2 SITE AND MODE OF PROCEDURE

The site at KwaZulu Natal;_uthukela District; Estcourt Hospital.

a) Bidders are advised that all the existing premises will be occupied throughout the period of any
cohtract.
b) Damage to the existing buildings - Bidders to note that any damages done or occurring to any

of the buildings will be repaired at the expense of the contractor.

c) The service must be to the satisfaction of the KwaZulu-Natal Department of Heaith.

1.3 CONTRACT DRAWINGS
There are no contract drawings issued together with this document.

PART 2

2 GENERAL TECHNICAL SPECIFICATION

This Technical Specification is provided as a guideline for bid purposes for Bidders on CIDB: EE
level 1.

i. Company must attached CIDB EB/ EP

ii. Company must attached a letter of good standing
iii. Company must be registered on CSD

2.1 STANDARDS
The operation, spares, material and components of serviced equipment specified, must comply
with the iatest requirements of;

i} The Occupational Health and Safety Act (Act 85, 1993) as amended.
i) SANS 10142: Code of Practice for Wiring of Premises.

22 PROGRAMMING OF WORKS



LR

The contractor shall notify the institution two (2) days prior to carrying out any site work. As the
Centre is to remain in full operation for the duration of the works, the works are to be planned and

executed so as to cause minimum inconvenience to staff. Contractor shall finish this work within

four weeks counting from the date when the order number has been issued, unless other

strong and valid reason,

2.3 TESTING

The units shall be tested before handing over to Hospital: Chief Artisan / District Engineer.

PART 3

3. SCHEDULE OF RATES
31 ITEMS AND PRICING

The Hospital reserves the right to place an order for any quantities of items included in the
Schedules. The Schedule of Rates must also not be assumed to include and describe every
detail of the supply requirement, but must be taken and read in conjunction with the other parts of
the document. Thus the supplier shall not have claim for further payment in respect of any order
which may be described or implied in the contract, although apparently no corresponding items
are given in the Schedule of Rates. The supplier shall be deemed to have satisfied himself
before quoting as to the correctness and sufficiency of his / her quote for the contract and
of the rates and prices stated in the Schedule of Rates.

3.2 TAX AND DUTIES

Prices, quoted and paid, must include all customs, excise and import duties, and any other tariffs or taxes levied by the
government or statutory body having jurisdiction on the goods provided under this contract, including Value Added
Tax (applicabie to the current rate).

3.3 RATES

The rates, prices inseried shall be the full rates and prices for the service delivered described under the respective
items; shall cover all labour, transport and profit.

NO PAYMENT WILL BE MADE FOR ABORTIVE WORK AND PURCHASE ORDER WILL BE CANCELLED




SCHEDULE OF RATES: THERMAL IMAGE / INFRA-RED TESTING

g e o

INSTITUTION: ESTCOURT HOSPITAL

PREVENTATIVE MAINTENANCE: THERMAL IMAGE / INFRA-RED TESTING

NOTE:

THIS COLLECTION SUMMARY MUST BE COMPLETED IN FULL BY THE CONTRACTOR
AND RETURNED TOGETHER WITH THE TENDER/QUOTATION FORM.

liem |DESCRIPTION UNIT | QTY RATE/ UNIT Total
1. Conduct Thermal Image / Infra-Red Testing on every Distribution Boards
2. Print out Thermal Image testing results, which are clearly indicating hot
spots.
3. Issue a report for each test as per list from page 6 (i.e. DBx: All the
internal wiring is of an acceptable standard / DBx: All the internal wiring
is NOT of an acceptable standard)
4. Neaten up wiring and clean as per list form paget
5. Ensure that all DBs and Sub Stations are lockable as per list from page
6, handover keys with spares to maintenance
6. Ensure that all identified DBs have covers
7. Test the balance of phases and give report and recommendation as per
list from paget
Carried To Collection Summary PS 1 R
ltem | DESCRIPTION UNIT [QTY |RATE/UNIT |Tofal
2. Labour, Travelling and Accommodation R ¢
2.1 |Llabour hours
2.2 |Travelling km
2.3 jAccommodation days
Carried To Collection Summary P82 R
COLLECTION SUMMARY

Collection Summary PS 1 R
Collection Summary PS2 R
SUB-TOTAL R
ADD Provision for Value Added Tax of SUB-TOTAL R




TOTAL: CARRIED TO TENDER FORM
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PROVINCE OF KWAZUL U-NATAL
DEPARTMENT OF HEALTH
ESTCCOURT HOSPITAL

THERMAL IMAGE / INFRA-RED TESTING

PART 1
1. GENERAL

11 SCOPE OF WORK

a) The current scope of work entails: see page 1 to 2 and from page 6 to X
b) Remove rubble from site and disposed of accordingly
c) Notify maintenance before conducting testing and have work programme.

The contractor shall allow for appointing relevant professionals, al! independent statutory obligations for
inspecticns and certificates.

1.2 SITE AND MODE OF PROCEDURE

The site at KwaZulu Natal:_uthukela District; Fstcourt Hospital.

a) Bidders are advised that all the existing premises will be occupied throughout the period of any
contract.
b) Damage to the existing buildings - Bidders to note that any damages done or occurring to any

of the buildings will be repaired at the expense of the contractor.

c) The service must be to the satisfaction of the KwaZulu-Natal Department of Health.

1.3 CONTRACT DRAWINGS
There are no contract drawings issued together with this document.

PART 2

2 GENERAL TECHNICAL SPECIFICATION

This Technical Specification is provided as a guideline for bid purposes for Bidders on CIDB: EE
ievel 1.

i. Company must attached CIDB EB/ EP

ii. Company must attached a letter of good standing
iii. Company must be registered on CSD

21 STANDARDS
The operation, spares, material and components of serviced equipment specified, must comply
with the latest requirements of:

i) The Occupational Health and Safety Act (Act 85, 1993) as amended. |
i) SANS 10142: Code of Practice for Wiring of Premises. !

2.2 PROGRAMMING OF WORKS
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The contractor shall notify the institution two (2) days prior to carrying out any site work. As the
Centre is to remain in full operation for the duration of the works, the works are to be planned and

executed so as to cause minimum inconvenience to staff.Contractor shall finish this work within

four weeks counting from the date when the order number has been issued, unless other

strong and valid reason,

2.3 TESTING

The units shall be tested before handing over to Hospital: Chief Artisan / District Engineer.

PART 3

3. SCHEDULE OF RATES
31 ITEMS AND PRICING

The Hospital reserves the right to place an order for any quantities of items included in the
Schedules. The Schedule of Rates must also not be assumed to include and describe every
detail of the supply requirement, but must be taken and read in conjunction with the other parts of
the document. Thus the supplier shall not have claim for further payment in respect of any order
which may be described or implied in the contract, although apparently no corresponding items
are given in the Schedule of Rates. The supplier shall be deemed to have satisfied himself
before quoting as to the correctness and sufficiency of his / her quote for the contract and
of the rates and prices stated in the Schedule of Rates.

3.2 TAX AND DUTIES

Prices, quoted and paid, must include all customs, excise and import duties, and any other tariffs or taxes levied by the
government or statutory body having jurisdiction on the goods provided under this contract, including Value Added
Tax (applicable to the current rate).

33 RATES

The rates, prices inserted shall be the full rates and prices for the service delivered described under the respective
items; shall cover all labour, transport and profit.

NO PAYMENT WILL BE MADE FOR ABORTIVE WORK AND PURCHASE ORDER WiLL BE CANCELLED




SCHEDULE OF RATES: THERMAL IMAGE / INFRA-RED TESTING

R

ftem |DESCRIPTION UNIT | QTY RATE/UNIT Total
1. Conduct Thermal Image / Infra-Red Testing on every Distribution Boards
2. Print out Thermai Image testing results, which are clearly indicating hot
spots.
3. Issue a report for each test as per list from page 6 (l.e. DBx: All the
internal wiring is of an acceptable standard / DBx: All the internal wiring
is NOT of an acceptable standard)
4, Neaten up wiring and clean as per list form pages
5, Ensure that all DBs and Sub Stations are lockable as per list from page
6, handover keys with spares to mainfenance
6. Ensure that all identified DBs have covers
7. Test the balance of phases and give report and recommendation as per
list from page6
Carried To Collection Summary PS1 R
ttem | DESCRIPTION UNIT |QTY |RATE/UNIT |Total
2. |Labour, Travelling and Accommodation R c
2.1 |tabour hours
2.2 |Travelling km
2.3 |Accommodation days
Carried To Collection Summary PS2 R

INSTITUTION: ESTCOURT HOSPITAL
PREVENTATIVE MAINTENANCE: THERMAL IMAGE / INFRA-RED TESTING

NOTE:
THIS COLLECTION SUMMARY MUST BE COMPLETED IN FULL BY THE CONTRACTOR
AND RETURNED TOGETHER WITH THE TENDER/QUOTATION FORM.

Collection Summary PS 1 R
Collection Summary PS2 R
SUB-TOTAL R

ADD Provision for Value Added Tax of SUB-TOTAL R




TOTAL: CARRIED TO TENDER FORM




CLINIC DISTANCE 2014

DISTANCE IN KM




