

Notes for completing Table 1 (Construction Project Management Service Fees):

- Tenderers are to tender a total percentage (to 2 decimal places) for the cost of providing the full scope of Construction Project Management services required for the project including all project management related additional services as stated in C2: Pricing Data and C3: Scope of Work. This tendered percentage will remain fixed throughout the project
- The estimated Value of Work for Fees is an estimate and not the final value. The Value of Works for Fees will be adjusted during the Construction Stages as follows:
  - to the latest approved (by the client) project estimate during Stages 1 to 4
  - to the awarded contract sum at Stage 5
  - to the approved contract value during Stage 5
  - to the agreed and approved final account value at Stage 6
- Tenderers are to include for the Contractor Skills Development Goal Cost in the pricing table below
- The Total Fees from Table 1 shall be carried to Table 6

**TABLE 1 – Construction Project Management Service**

Estimated Value of Work for Fees	R 6,600,000,000.00
Tendered Fee Percentage (to 2 decimal places)	%
<b>Sub-Total</b>	<b>R</b>
Contract Skills Development Goal Provisional Allowance (CIDB B.U.I.L.D. Programme)	R
<b>Total Fees (Table 1)</b>	<b>R</b>